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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Goods through
Competitive Bidding have been prepared by the Government of the Philippines for use by any
branch, constitutional commission or office, agency, department, bureau, office, or
instrumentality of the Government of the Philippines, National Government Agencies,
including Government-Owned and/or Controlled Corporations, Government Financing
Institutions, State Universities and Colleges, and Local Government Unit. The procedures and
practices presented in this document have been developed through broad experience, and are
for mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations of
Republic Act No. 9184.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract or Framework
Agreement, as the case may be; (ii) the eligibility requirements of Bidders; (iii) the expected
contract or Framework Agreement duration, the estimated quantity in the case of procurement
of goods, delivery schedule and/or time frame; and (iv) the obligations, duties, and/or functions
of the winning bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Goods to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Goods. However, they should be adapted as necessary to the
circumstances of the particular Procurement Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, Bid Data Sheet, General Conditions of Contract, Special Conditions of
Contract, Schedule of Requirements, and Specifications are not part of the text
of the final document, although they contain instructions that the Procuring
Entity should strictly follow.




The cover should be modified as required to identify the Bidding Documents as
to the Procurement Project, Project Identification Number, and Procuring
Entity, in addition to the date of issue.

Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and III (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of Acronyms, Terms, and
Abbreviations

ABC — Approved Budget for the Contract.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i1) pre-investment or feasibility studies; (ii1) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

CDA - Cooperative Development Authority.

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

CIF - Cost Insurance and Freight.

CIP - Carriage and Insurance Paid.

CPI - Consumer Price Index.

DDP — Refers to the quoted price of the Goods, which means “delivered duty paid.”



DTI — Department of Trade and Industry.
EXW — Ex works.

FCA — “Free Carrier” shipping point.
FOB — “Free on Board” shipping point.

Foreign-funded Procurement or Foreign-Assisted Project— Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).

Framework Agreement — Refers to a written agreement between a procuring entity and a
supplier or service provider that identifies the terms and conditions, under which specific
purchases, otherwise known as “Call-Offs,” are made for the duration of the agreement. It is in
the nature of an option contract between the procuring entity and the bidder(s) granting the
procuring entity the option to either place an order for any of the goods or services identified
in the Framework Agreement List or not buy at all, within a minimum period of one (1) year
to a maximum period of three (3) years. (GPPB Resolution No. 27-2019)

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.
GPPB - Government Procurement Policy Board.
INCOTERMS - International Commercial Terms.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])



LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

Supplier — refers to a citizen, or any corporate body or commercial company duly organized
and registered under the laws where it is established, habitually established in business and
engaged in the manufacture or sale of the merchandise or performance of the general services
covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated 23 May 2019). Supplier
as used in these Bidding Documents may likewise refer to a distributor, manufacturer,
contractor, or consultant.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and

d. Any important bid evaluation criteria (e.g., the application of a margin of preference
in bid evaluation).

The IB should be incorporated in the Bidding Documents. The information contained in the
IB must conform to the Bidding Documents and in particular to the relevant information in
the Bid Data Sheet.
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Findd Difice 11 - Davaso Reglon

INVITATION TO BID FOR THE SUPPLY AND DELIVERY OF NUTRIBUN
FOR THE 14™ CYCLE IMPLEMENTATION OF THE SUPPLEMENTARY

FEEDING PROGRAM OF DSWD FIELD OFFICE XI

The Department of Social Welfare and Development — Field Office XI intends to apply the
sum of SIXTEEN MILLION TWO HUNDRED THIRTY FIVE THOUSAND EIGHT
HUNDRED PESOS ONLY (Php 16,235,800.00) being the Approved Budget for the
Contract (ABC) to payments under the contract for the Supply and Delivery of Nutribun
for the 14th Cycle Implementation of the Supplementary Feeding Program of DSWD
Field Office Xl and with identification number: 24-07-PB022. Bids received in excess of the
ABC shall be automatically rejected at bid opening.

The DSWOD Field Office XI, now invites Bids from eligible bidders for the above Procurement
Project. For Delivery of the Goods please refer to the Schedule of Requirements. Bidders
should have completed, within five (5) years from the date of submission and receipt of bids,
a single contract similar to the Project and equivalent to at least twenty-five percent 25% of
the ABC. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the Implementing Rules and Regulations
(IRR) of Republic Act (RA) 9184, otherwise known as the “Government Procurement Reform
Act”,

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations
with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of
the Philippines, and to citizens or organizations of a country the laws or regulations of which
grant similar rights or privileges to Filipino citizens, pursuant to RA 5183 and subject to
Commonwealth Act 138,

Interested bidders may obtain further information from the Department of Social Welfare and
Development — Field Office XI and inspect the Bidding Documents at the address given
below during office hours from 9:00 am to 5:00 pm.

A complete set of Bidding Documents may be purchased by interested Bidders on July 16,
2024 from the address below and upon payment of a non-refundable fee for the Bidding
Documents in the amount of Twentry Five Thousand Pesos Only (PHP 25,000.00).

The Department of Social Welfare and Development — Field Office X will hold a
Pre-Bid Conference on July 24, 2024, 2:30 P.M. at the DSWD Field Office X| Compound,
Ramon Magsaysay Avenue corner Damaso Suazo Street, Davao City which is limited to one
(1) representative per bidder and through Google meeting, with meeting link:
meet.google.com/uaz-vzfc-mou for bidders who cannot attend personally. The Pre-Bid
conference is open to all interested parties.

Bids must be duly received by the BAC Secretariat at the DSWD Field Office XI Compound,

Ramon Magsaysay Avenue corner Damaso Suazo Street, Davao City on or before August
6, 2024, 2:30 P.M.
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All Bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 18. Late bids shall not be accepted.

Bid opening shall be on August 6, 2024, 2:45 P.M. at the DSWD Field Office X| Compound,
Ramon Magsaysay Avenue corner Damaso Suazo Street, Davao City which is limited to one
(1) representative per bidder and through Google meeting, with meeting link:
meet.google.com/jjk-bxzd-sqn for bidders who cannot attend personally. Bids will be
opened in the presence of the Bidders' representatives who choose to attend the Bid
Opening.

The Department of Social Welfare and Development — Field Office Xl reserves the right to
reject any and all bids, declare a failure of bidding, or not award the contract at any time prior
to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA
No. 9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Atty. Angelli A. Guingue-Decolongon
Head, BAC Secretariat

DSWD Field Office XI

R. Magsaysay cor. D. Suazo St., Davao City
bacsec.fo11@dswd.gov.ph

(082) 227-1964 local 1114

You may visit the following websites for downloading of Bidding Documents:

www.fo11.dswd.gov.ph and
www.philgeps.gov.ph

MIA DULCEC ON S. VERGARA :
Chairperson, BMs and Awards Cummiﬁeeﬁﬂ

PAGE 20f2
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DSWD Field Office XI, R. Magsaysay cor. D. Suazo St., Davao City, Philippines (8000)
Website: http://www.fol 1.dswd.gov.ph Tel Nos.: (082) 227-1964

8



http://www.fo11.dswd.gov.ph/

Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




1. Scope of Bid

The Procuring Entity, Department of Social Welfare and Development wishes to
receive Bids for the Supply and Delivery of Nutribun for the 14th Cycle
Implementation of the Supplementary Feeding Program of DSWD Field Office XI
with identification number 24-07-PB022.

The Procurement Project (referred to herein as “Project”) is composed of 1 lot, the
details of which are described in Section VII (Technical Specifications).

2. Funding Information
2.1.  The GOP through the source of funding
2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manuals and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or IB by the BAC through the issuance of a
supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and
accepted the general requirements of this Project, including other factors that may affect
the cost, duration and execution or implementation of the contract, project, or work and
examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

10



5.2.  [Select one, delete other/s]

a. Foreign ownership exceeding those allowed under the rules may participate
pursuant to:

1. When a Treaty or International or Executive Agreement as
provided in Section 4 of the RA No. 9184 and its 2016 revised IRR
allow foreign bidders to participate;

1l. Citizens, corporations, or associations of a country, included in the
list issued by the GPPB, the laws or regulations of which grant
reciprocal rights or privileges to citizens, corporations, or
associations of the Philippines;

1ii. When the Goods sought to be procured are not available from local
suppliers; or

iv.  When there is a need to prevent situations that defeat competition
or restrain trade.

b. Foreign ownership limited to those allowed under the rules may participate
in this Project.

5.3.  Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA No0.9184, the Bidder
shall have an SLCC that is at least one (1) contract similar to the Project the
value of which, adjusted to current prices using the PSA’s CPI, must be at least
equivalent to:

a. For the procurement of Expendable Supplies: The Bidder must have
completed a single contract that is similar to this Project, equivalent to at
least twenty-five percent (25%) of each ABC per lot.

b. For procurement where the Procuring Entity has determined, after the
conduct of market research, that imposition of either (a) or (b) will likely
result to failure of bidding or monopoly that will defeat the purpose of
public bidding: the Bidder should comply with the following requirements:
[Select either failure or monopoly of bidding based on market research
conducted]

1. Completed at least two (2) similar contracts, the aggregate amount
of which should be equivalent to at least fifty percent (50%) in the
case of non-expendable supplies and services or twenty-five percent
(25%) in the case of expendable supplies] of the ABC for this
Project; and

il. The largest of these similar contracts must be equivalent to at least
half of the percentage of the ABC as required above.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.1 of the
2016 IRR of RA No. 9184.

11



6. Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN, subject
to Domestic Preference requirements under ITB Clause 18.

7. Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than twenty percent (20%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a Pre-Bid Conference for this Project on July 24, 2024,
at 2:30 P.M. in the DSWD Field Office XI Compound, Ramon Magsaysay Avenue
corner Damaso Suazo Street, Davao City and/or through meet.google.com/ uaz-vzfc-
mou as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section VIII (Checklist of Technical and Financial
Documents).

The Bidder’s SLCC as indicated in I'TB Clause 5.3 should have been completed
within [state relevant period as provided in paragraph 2 of the IB] prior to the
deadline for the submission and receipt of bids.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
Similar to the required authentication above, for Contracting Parties to the
Apostille Convention, only the translated documents shall be authenticated
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May
2019. The English translation shall govern, for purposes of interpretation of the
bid.

12



11. Documents comprising the Bid: Financial Component

11.1.

11.2.

11.3.

11.4.

11.5.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section VIII (Checklist of Technical and Financial Documents).

If the Bidder claims preference as a Domestic Bidder or Domestic Entity, a
certification issued by DTI shall be provided by the Bidder in accordance with
Section 43.1.3 of the 2016 revised IRR of RA No. 9184.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded Procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

[Include if Framework Agreement will be used:] Financial proposals for single
or multi-year Framework Agreement shall be submitted before the deadline of
submission of bids as prescribed in the IB. For multi-year Framework
Agreement, evaluation of the financial proposal during this stage is for purposes
of determining eligibility and whether or not such financial proposal is within
the ABC.

12. Bid Prices

12.1.

Prices indicated on the Price Schedule shall be entered separately in the
following manner:

a. For Goods offered from within the Procuring Entity’s country:

1. The price of the Goods quoted EXW (ex-works, ex-factory, ex-
warehouse, ex-showroom, or off-the-shelf, as applicable);

11. The cost of all customs duties and sales and other taxes already
paid or payable;
1il. The cost of transportation, insurance, and other costs incidental to

delivery of the Goods to their final destination; and
1v. The price of other (incidental) services, if any, listed in e.
b. For Goods offered from abroad:

1. Unless otherwise stated in the BDS, the price of the Goods shall
be quoted delivered duty paid (DDP) with the place of destination
in the Philippines as specified in the BDS. In quoting the price,
the Bidder shall be free to use transportation through carriers
registered in any eligible country. Similarly, the Bidder may
obtain insurance services from any eligible source country.
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11. The price of other (incidental) services, if any, as listed in Section
VII (Technical Specifications).

12.2.  [Include if Framework Agreement will be used:] For Framework Agreement,

the following should also apply in addition to Clause 12.1:

a. For a single year Framework Agreement, the prices quoted by the Bidder
shall be fixed during the Bidder’s performance of the contract and not
subject to variation or escalation on any account. Price schedules required
under Clause 12.1 shall be submitted with the bidding documents.

b. For a multi-year Framework Agreement, the prices quoted by the Bidder
during submission of eligibility documents shall be the ceiling and the price
quoted during mini-competition must not exceed the initial price offer. The
price quoted during call for mini-competition shall be fixed during the
Bidder’s performance of that Call-off and not subject to variation or
escalation on any account. Price schedules required under Clause 12.1 shall
be submitted with the bidding documents.

13. Bid and Payment Currencies

13.1.

13.2.

For Goods that the Bidder will supply from outside the Philippines, the bid
prices may be quoted in the local currency or tradeable currency accepted by the
BSP at the discretion of the Bidder. However, for purposes of bid evaluation,
Bids denominated in foreign currencies, shall be converted to Philippine
currency based on the exchange rate as published in the BSP reference rate
bulletin on the day of the bid opening.

Payment of the contract price shall be made in:
[Select one, delete the other/s]

a. Philippine Pesos.
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14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration' or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

14.2. The Bid and bid security shall be valid until [indicate date]. Any Bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

14.3.  [Include if Framework Agreement will be used:] In the case of Framework
Agreement, other than the grounds for forfeiture under the 2016 revised IRR,
the bid security may also be forfeited if the successful bidder fails to sign the
Framework Agreement, or fails to furnish the performance security or
performance securing declaration. Without prejudice on its forfeiture, bid
securities shall be returned only after the posting of performance security or
performance securing declaration, as the case may be, by the winning Bidder or
compliant Bidders and the signing of the Framework Agreement.

15. Sealing and Marking of Bids

Each Bidder shall submit three (3) copies of the first and second components of its Bid,
original copy, copy one (1) and copy two (2). The three (3) copies of the first
components will be sealed (seal must be signed by the bidder) to one (1) envelope and
must be labelled envelope one (1), the three (3) copies of the second components will
be sealed (seal must be signed by the bidder) to one (1) envelope and must be labelled
envelope two (2). Envelope one (1) and Envelope two (2) must be placed and sealed
(seal must be signed by the bidder) inside an envelope with a label containing the name
and address of the Bidder, title of the procurement project, ITB number, name of the
BAC Chairperson as stated in the ITB, Procuring Entity and address of the Procuring
Entity. One (1) set of the above mentioned per Lot.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission or any
other electronic means, the Bidder shall submit an electronic copy of its Bid, which
must be digitally signed. An electronic copy that cannot be opened or is corrupted shall
be considered non-responsive and, thus, automatically disqualified.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

!'In the case of Framework Agreement, the undertaking shall refer to entering into contract with the Procuring Entity and
furnishing of the performance security or the performance securing declaration within ten (10) calendar days from receipt of
Notice to Execute Framework Agreement.
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16.2.

[Include if Framework Agreement will be used:] For multi-year Framework
Agreement, the submission of bids shall be for the initial evaluation of their
technical and financial eligibility. Thereafter, those declared eligible during the
said initial eligibility evaluation and entered into a Framework Agreement with
the Procuring Entity shall submit anew their best financial offer at the address
and on or before the date and time indicated in the Call for each mini-
competition.

17. Opening and Preliminary Examination of Bids

18.

19.

17.1.

17.2.

The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Domestic Preference

18.1.

18.2.

The Procuring Entity will grant a margin of preference for the purpose of
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised IRR
of RA No. 9184.

[Include if Framework Agreement will be used:] For multi-year Framework
Agreement, determination of margin of preference shall be conducted every call
for Mini-Competition.

Detailed Evaluation and Comparison of Bids

19.1.

The Procuring BAC shall immediately conduct a detailed evaluation of all Bids
rated “passed,” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of the 2016
revised IRR of RA No. 9184.

[Include the following options if Framework Agreement will be used.:]
a. In the case of single-year Framework Agreement, the Lowest Calculated
Bid shall be determined outright after the detailed evaluation;

b.  For multi-year Framework Agreement, the determination of the eligibility
and the compliance of bidders with the technical and financial aspects of
the projects shall be initially made by the BAC, in accordance with Item
7.4.2 of the Guidelines on the Use of Framework Agreement.
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19.2.

19.3.

19.4.

19.5.

If the Project allows partial bids, bidders may submit a proposal on any of the
lots or items, and evaluation will be undertaken on a per lot or item basis, as the
case maybe. In this case, the Bid Security as required by ITB Clause 15 shall be
submitted for each lot or item separately.

The descriptions of the lots or items shall be indicated in Section VII (Technical
Specifications), although the ABCs of these lots or items are indicated in the
BDS for purposes of the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184. The NFCC must be sufficient for the total
of the ABC:s for all the lots or items participated in by the prospective Bidder.

The Project shall be awarded as follows:
[Select one, delete the other/s]

Option 1 — One Project having several items that shall be awarded as one
contract.

Option 2 — One Project having several items grouped into several lots, which
shall be awarded as separate contracts per lot.

Option 3 — One Project having several items, which shall be awarded as separate
contracts per item.

[Delete Options 2 and 3 if Framework Agreement will be used.]

Except for bidders submitting a committed Line of Credit from a Universal or
Commercial Bank in lieu of its NFCC computation, all Bids must include the
NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR of RA
No. 9184, which must be sufficient for the total of the ABCs for all the lots or
items participated in by the prospective Bidder. For bidders submitting the
committed Line of Credit, it must be at least equal to ten percent (10%) of the
ABC:s for all the lots or items participated in by the prospective Bidder.

20. Post-Qualification

20.1.

20.2.

[Include if Framework Agreement will be used:] For multi-year Framework
Agreement, all bidders initially determined to be eligible and financially
compliant shall be subject to initial post-qualification. The BAC shall then
recommend the execution of a Framework Agreement among all eligible,
technically and financially compliant bidders and the Procuring Entity and shall
be issued by HoPE a Notice to Execute Framework Agreement. The
determination of the Lowest Calculated Bid (LCB) shall not be performed by
the BAC until a Mini-Competition is conducted among the bidders who
executed a Framework Agreement. When a Call for Mini-Competition is made,
the BAC shall allow the bidders to submit their best financial proposals on such
pre-scheduled date, time and place to determine the bidder with the LCB.

Within a non-extendible period of five (5) calendar days from receipt by the

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,

{[Include if Framework Agreement will be used:] or in the case of multi-year
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Framework Agreement, that it is one of the eligible bidders who have submitted
bids that are found to be technically and financially compliant, } the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) and other appropriate licenses
and permits required by law and stated in the BDS. {/Include if Framework
Agreement will be used:] For every mini-competition in Framework
Agreement, the LCB shall likewise submit the required documents for final Post
Qualification. }

21. Signing of the Contract

21.1.

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

[Include the following clauses if Framework Agreement will be used.:]

21.2.

21.3.

21.4.

21.5.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Framework
Agreement Form to the Bidder, which contract has been provided in the Bidding
Documents, incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice to Execute Framework
Agreement with the Procuring Entity, the successful Bidder or its duly
authorized representative shall formally enter into a Framework Agreement
with the procuring entity for an amount of One Peso to be paid to the procuring
entity as a consideration for the option granted by the procuring entity to procure
the items in the Framework Agreement List when the need arises.

The Procuring Entity shall enter into a Framework Agreement with the
successful Bidder within the same ten (10) calendar day period provided that all
the documentary requirements are complied with.

The following documents shall form part of the Framework Agreement:

a. Framework Agreement Form;
b. Bidding Documents;

c. Call-offs;

d.

Winning bidder’s bid, including the Technical and Financial Proposals, and

all other documents/statements submitted (e.g., bidder’s response to

request for clarifications on the bid), including corrections to the bid, if any,

resulting from the Procuring Entity’s bid evaluation;

e. Performance Security or Performance Securing Declaration, as the case
may be;

f. Notice to Execute Framework Agreement; and

g. Other contract documents that may be required by existing laws and/or

specified in the BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB
Clause

53

For this purpose, contracts similar to the Project shall be:
a. For the procurement of expendable Supplies: The Bidder must have completed a
single contract that is similar to this Project (Nutribun), equivalent to at least
Twenty-Five percent (25%) of the ABC; or

a) The bidder should have completed at least two (2) similar contracts and the
aggregate contract amounts should be equivalent to at least the percentage of
the ABC as required above; and

b) The largest of these similar contracts must be equivalent to at least half of the
percentage of the ABC as required above.

b. completed within 5 years prior to the deadline for the submission and receipt of
bids.

7.1

Subcontracting is not allowed.

12

a. For Goods offered from within the Procuring Entity’s country:

- The price of the Goods quoted EXW (ex-works, ex-factory, ex-warehouse, ex-
showroom, or off-the-shelf, as applicable);

- The cost of all customs duties and sales and other taxes already paid or payable;

- The cost of transportation, insurance, and other costs incidental to delivery of the Goods
to their final destination; and

- The price of other (incidental) services, if any, listed in e.

14.1

The bid security shall be in the form of a Bid Securing Declaration, or any of the following
forms and amounts:

a. The amount of not less than Three Hundred Twenty Four Thousand Seven
Hundred Sixteen Pesos Only (PHP 324,716.00), if bid security is in cash,
cashier’s/ manager’s check, bank draft/guarantee or irrevocable letter of credit; or

b. The amount of not less than Eight Hundred Eleven Thousand Seven Hundred
Ninety Pesos Only (PHP 811,790.00), if bid security is in Surety Bond.

19.3

One Project having several items that shall be awarded as one contract.

20.2

Note: Expired Registrations must be renewed and Valid Prior to the Award of Contract.

a. Registration Certificate from SEC for corporations, Department of Trade and Industry
(DTI) for sole proprietorship, or CDA for cooperatives, or any proof of such registration
as stated in the Bidding Documents,

b. Mayor’s permit issued by the city or municipality where the principal place of business
of the prospective bidder is located;

c. Tax clearance per Executive Order 398, Series of 2005, as finally reviewed and
approved by the BIR the above mentioned must be submitted to the Procuring Entity not
later than five (5) calendar days from the receipt of notice of post qualification from the
Bids and Awards Committee.

21.2

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Supplier, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in the
Special Conditions of Contract (SCC).

Advance Payment and Terms of Payment

2.1.  Advance payment of the contract amount is provided under Annex “D” of the
revised 2016 IRR of RA No. 9184.

2.2.  The Procuring Entity is allowed to determine the terms of payment on the partial
or staggered delivery of the Goods procured, provided such partial payment
shall correspond to the value of the goods delivered and accepted in accordance
with prevailing accounting and auditing rules and regulations. The terms of
payment are indicated in the SCC.

[Include the following clauses if Framework Agreement will be used.:]

2.3.  For a single-year Framework Agreement, prices charged by the Supplier for
Goods delivered and/or services performed under a Call-Off shall not vary from
the prices quoted by the Supplier in its bid.

2.4. For multi-year Framework Agreement, prices charged by the Supplier for
Goods delivered and/or services performed under a Call-Off shall not vary from
the prices quoted by the Supplier during conduct of Mini-Competition.

Performance Security

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder from
the Procuring Entity but in no case later than prior to the signing of the Contract by
both parties, the successful Bidder shall furnish the performance security in any of the
forms prescribed in Section 39 of the 2016 revised IRR of RA No. 9184.{/Include if
Framework Agreement will be used:] In the case of Framework Agreement, the Bidder
may opt to furnish the performance security or a Performance Securing Declaration as
defined under the Guidelines on the Use of Framework Agreement.}
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Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to test
the Goods to confirm their conformity to the Project {/Include if Framework Agreement
will be used:] or Framework Agreement, specifications at no extra cost to the Procuring
Entity in accordance with the Generic Procurement Manual. In addition to tests in the
SCC, Section IV (Technical Specifications) shall specify what inspections and/or
tests the Procuring Entity requires, and where they are to be conducted. The Procuring
Entity shall notify the Supplier in writing, in a timely manner, of the identity of any
representatives retained for these purposes.

All reasonable facilities and assistance for the inspection and testing of Goods,
including access to drawings and production data, shall be provided by the Supplier to
the authorized inspectors at no charge to the Procuring Entity.

Warranty

6.1.  In order to assure that manufacturing defects shall be corrected by the Supplier,
a warranty shall be required from the Supplier as provided under Section 62.1
of the 2016 revised IRR of RA No. 9184.

6.2.  The Procuring Entity shall promptly notify the Supplier in writing of any claims
arising under this warranty. Upon receipt of such notice, the Supplier shall,

repair or replace the defective Goods or parts thereof without cost to the
Procuring Entity, pursuant to the Generic Procurement Manual.

Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Goods purchased. In preparing this Section, the
following aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.

24




Special Conditions of Contract

GCC
Clause

1

[List here any additional requirements for the completion of this Contract. The
following requirements and the corresponding provisions may be deleted,
amended, or retained depending on its applicability to this Contract:]

Delivery and Documents —

For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP”
and other trade terms used to describe the obligations of the parties shall have
the meanings assigned to them by the current edition of INCOTERMS
published by the International Chamber of Commerce, Paris. The Delivery
terms of this Contract shall be as follows:

[For Goods supplied from abroad, state:] “The delivery terms applicable to the
Contract are DDP delivered [indicate place of destination]. In accordance with
INCOTERMS.”

[For Goods supplied from within the Philippines, state:] “The delivery terms
applicable to this Contract are delivered [indicate place of destination]. Risk
and title will pass from the Supplier to the Procuring Entity upon receipt and
final acceptance of the Goods at their final destination.”

Delivery of the Goods shall be made by the Supplier in accordance with the
terms specified in Section VI (Schedule of Requirements).

For purposes of this Clause the Procuring Entity’s Representative at the Project
Site is [indicate name(s)].

Incidental Services —

The Supplier is required to provide all of the following services, including
additional services, if any, specified in Section VI. Schedule of Requirements:

Select appropriate requirements and delete the rest.

a.  performance or supervision of on-site assembly and/or start-up of the
supplied Goods;

b.  furnishing of tools required for assembly and/or maintenance of the
supplied Goods;

c.  furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied Goods;

d. performance or supervision or maintenance and/or repair of the
supplied Goods, for a period of time agreed by the parties, provided
that this service shall not relieve the Supplier of any warranty
obligations under this Contract; and

25




e. training of the Procuring Entity’s personnel, at the Supplier’s plant
and/or on-site, in assembly, start-up, operation, maintenance, and/or
repair of the supplied Goods.

f.  [Specify additional incidental service requirements, as needed.]

The Contract price for the Goods shall include the prices charged by the
Supplier for incidental services and shall not exceed the prevailing rates charged
to other parties by the Supplier for similar services.

Spare Parts —

The Supplier is required to provide all of the following materials, notifications,
and information pertaining to spare parts manufactured or distributed by the
Supplier:

Select appropriate requirements and delete the rest.

1. such spare parts as the Procuring Entity may elect to purchase from the
Supplier, provided that this election shall not relieve the Supplier of any
warranty obligations under this Contract; and

2. in the event of termination of production of the spare parts:

1. advance notification to the Procuring Entity of the pending
termination, in sufficient time to permit the Procuring Entity to
procure needed requirements; and

11. following such termination, furnishing at no cost to the Procuring
Entity, the blueprints, drawings, and specifications of the spare
parts, if requested.

The spare parts and other components required are listed in Section VI
(Schedule of Requirements) and the costs thereof are included in the contract
price.

The Supplier shall carry sufficient inventories to assure ex-stock supply of
consumable spare parts or components for the Goods for a period of [indicate
here the time period specified. If not used indicate a time period of three times
the warranty period].

Spare parts or components shall be supplied as promptly as possible, but in any
case, within [insert appropriate time period] months of placing the order.
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Packaging —

The Supplier shall provide such packaging of the Goods as is required to prevent
their damage or deterioration during transit to their final destination, as indicated
in this Contract. The packaging shall be sufficient to withstand, without
limitation, rough handling during transit and exposure to extreme temperatures,
salt and precipitation during transit, and open storage. Packaging case size and
weights shall take into consideration, where appropriate, the remoteness of the
Goods’ final destination and the absence of heavy handling facilities at all points
in transit.

The packaging, marking, and documentation within and outside the packages
shall comply strictly with such special requirements as shall be expressly
provided for in the Contract, including additional requirements, if any, specified
below, and in any subsequent instructions ordered by the Procuring Entity.

The outer packaging must be clearly marked on at least four (4) sides as follows:

Name of the Procuring Entity

Name of the Supplier

Contract Description

Final Destination

Gross weight

Any special lifting instructions

Any special handling instructions

Any relevant HAZCHEM classifications

A packaging list identifying the contents and quantities of the package is to be
placed on an accessible point of the outer packaging if practical. If not practical
the packaging list is to be placed inside the outer packaging but outside the
secondary packaging.

Transportation —

Where the Supplier is required under Contract to deliver the Goods CIF, CIP,
or DDP, transport of the Goods to the port of destination or such other named
place of destination in the Philippines, as shall be specified in this Contract,
shall be arranged and paid for by the Supplier, and the cost thereof shall be
included in the Contract Price.

Where the Supplier is required under this Contract to transport the Goods to a
specified place of destination within the Philippines, defined as the Project Site,
transport to such place of destination in the Philippines, including insurance and
storage, as shall be specified in this Contract, shall be arranged by the Supplier,
and related costs shall be included in the contract price.
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Where the Supplier is required under Contract to deliver the Goods CIF, CIP or
DDP, Goods are to be transported on carriers of Philippine registry. In the event
that no carrier of Philippine registry is available, Goods may be shipped by a
carrier which is not of Philippine registry provided that the Supplier obtains and
presents to the Procuring Entity certification to this effect from the nearest
Philippine consulate to the port of dispatch. In the event that carriers of
Philippine registry are available but their schedule delays the Supplier in its
performance of this Contract the period from when the Goods were first ready
for shipment and the actual date of shipment the period of delay will be
considered force majeure.

The Procuring Entity accepts no liability for the damage of Goods during transit
other than those prescribed by INCOTERMS for DDP deliveries. In the case of
Goods supplied from within the Philippines or supplied by domestic Suppliers
risk and title will not be deemed to have passed to the Procuring Entity until
their receipt and final acceptance at the final destination.

Intellectual Property Rights —
The Supplier shall indemnify the Procuring Entity against all third-party claims

of infringement of patent, trademark, or industrial design rights arising from use
of the Goods or any part thereof.

Regular and Recurring Services —

[In case of contracts for regular and recurring services, state:] “The contract
for regular and recurring services shall be subject to a renewal whereby the
performance evaluation of the service provider shall be conducted in accordance
with Section VII. Technical specifications.”

2.2

[If partial payment is allowed, state] “The terms of payment shall be as follows:

The inspections and tests that will be conducted are: [Indicate the applicable
inspections and tests]
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BID SECURING DECLARATION FORM
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.: 24-07-PB022

To: Department of Social Welfare and Development Field Office XI, corner Damaso Suazo

Street Magsaysay Avenue, Davao City

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/'We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (i1) I/we filed a
waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]

[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



Section VI. Schedule of Requirements
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The delivery schedue expressed as weeks/months stipulated hereunder a delivery date which is the date of delivery to the project site.

SCHEDULE OF REQUIREMENTS

Entity: Department of Social Welfare and Development, Field Office XI, Davao City

Supply and Delivery of Nutribun for the 14th Cycle Implementation of the Supplementary
Feeding Program of DSWD Field Office XI

Item Description Quantity Destination of Delivered,
Delivery Weeks/Months
1 Nutribun (60g/piece) 312,260 packs (See attachI:(?\'/SZIicvigy Scheme') See attached Delivery Scheme'
2 Nutribun (60g/piece) 168,930 packs (See attaci:zlletlo)e(:ilie?rl;r Scheme') See attached Delivery Scheme'
3 Nutribun (60g/piece) 268,640 packs (See atta?ﬁzz?lsle?lli\i?;t;cheme’) See attached Delivery Scheme'
4 Nutribun (60g/piece) 151,210 packs (See attai)hae\:ia'(;)(e_:)lrii\?;rt;ﬂScheme’) See attached Delivery Scheme'
5 Nutribun (60g/piece) 205,410 packs (See attacll?:(\ile'll(;:l?vzf; Scheme') See attached Delivery Scheme'
6 Nutribun (60g/piece) 53,250 packs (See att]a)czea(;)']())zlcii\ierl;tglcheme’) See attached 'Delivery Scheme'
Name of Company Address:

Representative

Name & Signature of Bidder or . Tel. No.:
Fax No.:




Department
14th Cycle - Supplementary Feeding Program
City of Davao |Davao Del Sur District 3
Delivery Scheme MARILOG

|

Social Welfare and Development Office, Field Office XI

| LGU Delive PLACE OF NO. QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
| " | DELIVERY . Food items Unit Quanﬂtj DELIVERY
MARILOG Guimas First Monday after 15
i °g : ; calendar days upon
DAVAO |fist Delivery | Gym Marilog 1 Nutribun, at least 60g/piece pack 2,142 receipt of the Notice 1o
ey i Proceed (NTP)
MARILOG, Guimasog
DAVAO | 20 GymMarilog| 1 | Nutribun, at least 60g/piece | pack 2142 || Monday, 2 weeks after
CITY ‘ oy Proper ry
|
MARILOG, || Guimasog
DAVAO |3rd Delivery | Gym Marilog | 1 Nutribun, at least 60g/piece | pack 4,284 M°’t}:’:§nf,";:f;"l‘: afer
CITY Proper ry
MARILOG, Guimanag . ; Monday, 2 weeks after
DAVAO |4th Delivery | Gym Marilog 1 Nutribun, at least 60g/piece pack 4,284 the 3 dotive
CITY Proper ry
MRS O, Gnescn ; . Monday, 2 weeks after
DAVAO | 5th Delivery | Gym Marilog 1 Nutribun, at least 60g/piece pack 4,284 e Ath 3586
CITY Proper ry
MARILOG, Guimasog
DAVAO D Ie':'h Gym Marilog 1 Nutribun, at least 60g/piece pack 4,284 Mort\:a);ti \gelc'eks v
CITY —very Proper e elivery
Prepared by: :
LARA| GEMMA D. D CRUZ
ND IIYSKP Fi Protectiye Services Division Chief

o/gcd 06.26.24




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program

City of Davao Davao Del Sur District 3
Delivery Scheme BAGUIO DISTRICT ‘
[ iae I PLACEOF [ QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
| Delivery | pELIvERY : Food Items Unit Quanti DELIVERY
BASID, Malagos | Fci;sl:arl\::ioar:ddaayy:i:e;:;n5
03\1!_1\\(0 1st Delivery Proper CDC 1 Nutribun, at least 60g/piece pack 1,050 receipt of the Notice to
Proceed (NTP)
1
\
BAGUIO f
’ 2nd Malagos . . Monday, 2 weeks after
Dél"lr‘;O Delivery | Proper CDC 1 Nutribun, at least 60g/piece pack 1,050 ‘\ ifie 18t celivery
i
BAGLAG Malagos Monday, 2 weeks after
D&\:QO #rd Delivery Proper CDC 1 Nutribun, at least 60g/piece pack 2,100 | the 2nd delivery
|
|
BAGUIO \
A | Malagos ’ ; Monday, 2 weeks after
D(I;\I\‘ITI;O 4th Delivery Proper CDC 1 Nutribun, at least 60g/piece pack 2,100 the 3nd delivery
|
BAGUIO \
| Malagos ; : Monday, 2 weeks after
Dél\g;o 5th Delivery Proper CDC 1 Nutribun, at least 60g/piece pack 2,100 the 4th delivery
| 1
BAGUIO,
* 6th Malagos . . Monday, 2 weeks after
Dé\l\#;o Delivery | Proper CDC 1 Nutribun, at least 60g/piece pack 2,100 the 5th delivery
|
Prepared by:| Noted |
1

gl é
GEMMA D. DELX CRUZ

Protectiye Services Division Chief




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program
City of Davag Davao Del Sur District 3
Delivery Scheme CALINAN

LGU Dcﬂva PLACE OF NO QUANTITY/VOLUME OF FOOD ITEMS | FREQUENCY OF
; DELIVERY 2 Food Items Unit Quantity DELIVERY
CALINAN First Tuesday after 15
. | . i : calendar days upon
DSIYI";O 1st Calinan Gym 1 Nutribun, at least 60g/piece pack 2,980 recsipt of the Netics 1o
| Proceed (NTP)
CALINAN, | L TP——.
DAVAO 2nd Calinan Gym 1 Nutribun, at least 60g/piece pack 2,980 DI« maen Smae
CITY 1st delivery
i Tuesday, 2 ks after th
DAVAO 3rd Calinan Gym 1 Nutribun, at least 60g/piece pack 5,960 ues a;, A S G
CITY nd delivery
CALINAN,
DAVAO 4th CalinanGym | 1 | Nutribun, at least 60g/piece | pack 5060 [Tuesday 2 weeks after the
cITY rd delivery
CALRAN: Tuesday, 2 ks after th
DAVAO 5th Calinan Gym [ 1 | Nutribun, at least 60g/piece | pack 5,960 e aabary |
CITY 4th delivery
CALINAN, Tuesday, 2 ks after the
DAVAO 6th Calinan Gym | 1 Nutribun, at least 60g/piece | pack 5,960 oS a)gth w°|_°
CITY ‘ delivery
Prepared by} Not : ‘
(
/ (4‘
LARAINE T.VILLAVER GEMMA D. DéA CRUZ ‘
ND fIl/BFP Focal Head Protectiie Services Division Chief
VBG/GDD/LTV(A/god 06.26.24 ‘




Social Welfare and Development Office, Field Office XI
upplementary Feeding Program
City of Davao Davao Del Sur District 3 |

Department
14th Cycle -

Delivery Scheme TUGBOK

LGU s PLACE OF NO. QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
» '“;' Y | DELIVERY s Food ltems Unit Quantity DELIVERY
| First Tuesday after 15
TUGBOK, irst Tuesday after
DIST. OFFICE ; y alendar days upon receipt
DAVAO 1st GYM 1 Nutribun, at least 60g/piece pack 2,400 ‘Fof the Nolikce 1 Po
CITY ceed
(NTP)
|
TUGBOK,
DAVAO 2nd el 1 Nutribun, at least 60g/piece pack 2,400 Tuesday, 2 weeks after the
GYM 1st delivery
CITY
TUGBOK, |
DAVAO ara  [DISTOFFICE 4 Nutribun, at least 60g/piece | pack agoo | Tuesday.2wesks aftorthe
nd delivery
CITY |
[
TUGBOK,
DAVAO atn  |DISTOFFICEl 4 | Nutribun, atleast 60g/piece | pack | 4,800 | Tuesday. 2 weeks after the
GYM 3rd delivery
CITY |
'
TUGBOK, \
DAVAO sth  [DIST.OFFICEl | Nutribun, at least 60g/piece | pack 4800 | Tuesday,2weeks after the
GYM 4th delivery
cITY 1
T
TUGBOK, !
DAVAO oth  [P'STORFICEl 4 | Nutribun, at least 60g/piece | pack 4800 | Tuesday. 2 weeks after the
‘ ry
CITY
}
Prepared by Not :
ol
LA ILLAVER GEMMA D. DELX CRUZ |
ND I\/SKP Hocal Head Protectiye Services Division Chief |
\
VBG/GDD/LWV&/god 06.26.24
|
|




Department

f Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program
City of Davao Davao Del Sur District 3
Delivery Scheme TORIL B

|
T FREQUENGCY OF

1l
B PLACE OF QUANTITY/VOLUME OF FOOD ITEMS
Lo ] T | ceiamny | MO Food Items Unit Quantity|  DELIVERY
| First Wednesday after 15
TORIL B, TORIL ; s || calendar days upon receipt
DAVAO 1st PROPER 1 Nutribun, at least 60g/piece pack 1710 of the Notice to Proceed
cITY GYM 1 (NTP)
TORIL B, TORIL
DAVAO 2nd PROPER 1 Nutribun, at least 60g/piece pack 1,710 Wed";‘:dzi 5:{5:':; A
cITY GYM
|
i 1
TORIL B, TORIL \
DAVAO | 3rd PROPER 1 Nutribun, at least 60g/piece pack 3,420 | Wedr::zdza:a i;;:l:; S
CITY GYM \
[ Il
TORIL B, | TORIL
DAVAO 4th PROPER 1 Nutribun, at least 60g/piece | pack 3420 | | Wednesday. ﬁ;’;ﬁ:‘; afier
CITY GYM |
|
TORIL B,|, TORIL J
DAVAO | 5th PROPER 1 Nutribun, at least 60g/piece | pack 3420 | Wed";z"jt"’; (2,:,’.3:"5 mhae
cITY GYM J Y
I \
TORIL B TORIL
DAVAO| 6th PROPER 1 Nutribun, at least 60g/piece | pack gl |f | VWONEeOR 2 ;7.3:':: -
CITY || GYM
Prepared by: ‘
\
|

E T. VILLAVER
ND IIVSFP Focal Head

VBG/GDD/LN/gf/gw 06.26.24

Protectiye Services Division Chief




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program
City of Davao Davao Del Sur District 3
Delivery Scheme TORIL A

LGU Deliv ery PLACE OF NO. QUANTITY/VOLUME OF FOOD ITEMS | | FREQUENCY OF
‘ DELIVERY : Food ltems Unit Quanﬂ!y DELIVERY
TORIL A TORIL | | First Wednesday after
. . | | 15 calendar days upon
D::\I\#;O 1st PRGOY':AER 1 Nutribun, at least 60g/piece pack 1,700 recelptof the Notice fo
w Proceed (NTP)
TORIL A TORIL
DAVAO 2nd PROPER 1 Nutribun, at least 60g/piece pack 1,700 | Va\/::?;sed?:i 3;;;3:;5
CITY GYM \
TORIL A TORIL |
. . Wednesday, 2 weeks
D(‘:\I":’AYO 3rd PRGOY':AER 1 Nutribun, at least 60g/piece pack 3,400 | after the 2nd delivery
TORIL A TORIL ‘ Wednadiy. 2 K
DAVAO 4th PROPER 1 Nutribun, at least 60g/piece pack 3,400 afteernt;: gzj d(:vﬁ:zr:
CITY GYM 1
|
|
f |
TORIL A || TORIL \
DAVAO | 5th PROPER 1 | Nutribun, at least 60g/piece |  pack 3,400 Vavff:r";;djz; ﬁ;;’::'r‘;
CITY GYM
|
I |
TORIL A TORIL ‘
: : ‘ Wednesday, 2 weeks
Dé\l\.:'l;c 6th P':EOY';AER 1 Nutribun, at least 60g/piece pack 3,400 | after the 5th dellvery
I
|
Prepared by: Noti

ND IIJ/SKP Focal Head

VBGIGDD/LTV/%/QN 06.26.24

-
GEMMA D. Q_A CRUZ

Protective Services Division Chief




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program

City of Davag Davao Del Sur
Delivery Scheme

Admin | ks PLACE OF NO QUANTITY/VOLUME OF FOOD ITEMS || FREQUENCY Of
District e | DELIVERY : Food ltems Unit Quantity DELIVERY
Paquibato - First Monday after
City of 15 calendar days
Davao, D e:i\slte Pa%ui:ato 1 |Nutribun, at least 60g/piece pack 5,600.00 | upon receipt of the
Davao del ‘ 4 y Notice to Proceed
Sur ; (NTP)
Paquibato - ‘
gga? | 2nd Paquibato | 5 |\utribun, at least 60g/piece ack 560008, | Monday, 2 wesks
: Delivery Gym * 9P p L ? after the 1st delivery
Davao del ‘
Sur
Paquibato - ‘
City of = Monday, 2 weeks
Davao, | D e:lai'\'lde Pa?;m:‘ato 3 |Nutribun, at least 60g/piece pack 5,600.00 after the 2nd
Davao del vy Y ‘ delivery
Sur
I
T
Paquibato - ! ‘
g "\‘,'ai’,' | [ Paquibato |, |\ tribun, at least 60g/piece ack | 5,600.00 | Monday, 2 weeks
avao, | Delivery Gym ’ a’p P L after the 3rd delivery
Davao del ‘
Sur ‘
\
| I
{
Paquibato -
City of i (Jo
5th Paquibato ; : Monday, 2 weeks
Davao, Delivery Gym 5 |Nutribun, at least 60g/piece pack 2,800. after the 4th delivery
Davao del |
Sur ‘
Paquibato -
City of
6th Paquibato . . Monday, 2 weeks
Davao, Delivery Gym 6 |Nutribun, at least 60g/piece pack 2.800.40 after the 5th delivery
Davao del
Sur ‘
Prepared byk Noted by:
LA E T. VILLAVER GEMMA D. DELA CRUZ

ND YI/SFPMO Head

VBG/GDDC/’.TV/&]OI 06.27.24

Protecffve Services Division, Chief

Page 1 of




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program

City of Davao Davao Del Sur
Delivery Scheme

Admin Deli PLACE OF NO. QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
District Y | DELIVERY . Food Items Unit Quantity DELIVERY
Bunawan - First Wednesday
City of 1st GB u;a(\:‘l::r after 15 calendar
Davao, 4 1 |Nutribun, at least 60g/piece pack 5,800.00 | days upon receipt of
Delivery District
Davao del Office) the Notice to
Sur Proceed (NTP)
Bunawan - B
Clyof ad | | Gy (e Wednesday, 2 weeks
n y ear . . ednesday, 2 w
Davao, Delivery District 2 |Nutribun, at least 60g/piece pack 5,800.00 after the 1st delivery
Davao del Offi
ce)
Sur
Bunawan -
City of s g“m"‘m'z: a Wednesday, 2 weeks
Davao, ym (N 3 |Nutribun, at least 60g/piece pack 5,800.00 after the 2nd
Delivery District
Davao del Offi delivery
ce)
Sur
Blg\;yw:: - Bunawan
4th Gym (Near . . Wednesday, 2 weeks
Davao, Delivery District 4 |Nutribun, at least 60g/piece pack 5,800.00 after 3rd delivery
Davao del
Office)
Sur
B‘:.?i:yw:: | Bunawan
5th Gym (Near . . Wednesday, 2 weeks
Davao, || Delivery District 5 |Nutribun, at least 60g/piece pack 2,900.00 after the 4th delivery
Davao del |
‘ Office)
Sur
B‘g'i:yw:f" ) Bunawan
6th Gym (Near . . Wednesday, 2 weeks
Davao, Delivery District 6 |Nutribun, at least 60g/piece pack 2,900.00 after the 5th delivery
Davao del
Office)
Sur
Prepared by Noted by:

LARA|

/

LLAVER

ND HYSHPMO Head

VBG/GDDC/LTV/%Jd 06.27.24

el
GEMMA D. DELX CRUZ
Protective Services Division, Chief

Page 1 of




i
Department of Social Welfare and Development Office, Field Office XI

14th Cycle - Supplementary Feeding Program
City of Davao Davao Del Sur

Delivery Schem ‘
Admin beary | PLACEOF | QUANTITY/VOLUME OF FOOD ITEMS " FREQUENCY OF
District " | DELIVERY : Fond Hiine Unit DELIVERY
|
Agdao - ‘ First Monday after
City of ‘ 15 calendar days
Davao, Db:i\srte - (éaf‘:illo 1 |Nutribun, at least 60g/piece pack 2,809.00 upon receipt of the
Davao del ry y Notice to Proceed
Sur | (NTP)
\
J |
Agdao -
Cg"y of 2nd | R.Castillo | Monday, 2 weeks
Davao, Delivery Gym 2 |Nutribun, at least 60g/piece pack 2,800.00 after the 1st delivery
Davao del
Sur \
\
|
Agdao - ‘
City of Monday, 2 weeks
Davao, 3rd R.Canatiflo 3 [Nutribun, at least 60g/piece pack 2,800.00 after the 2nd
livery Gym .
Davao del | delivery
Sur
\
i
o w
ity o .
4th R. Castillo . . Monday, 2 weeks
Davao, sivery G 4 |Nutribun, at least 60g/piece pack 2,800.00 after the 3rd telivery
Davao del |
Sur
|
\
*
ity o y
5th R. Castillo . . Monday, 2 weeks
Davao, Delivery Gym 5 |Nutribun, at least 60g/piece pack 1,4¢0.00 after the 4th delivery
Davao del
Sur
\
I
Agdao - |
City of |
6th R. Castillo ) . }) Monday, 2 weeks
Davao, 6 |Nutribun, at least 60g/piece pack 1,400.00
biavns dui Delivery Gym | after the 5th delivery
Sur ‘ |
T
Prepared by: Noted by:
. |

VBG/GDDC/LTV/%/)Q/ 06.27.24

GEMMA D. DELA CRUZ
Protective Services Division, Chief

Page 1 of




Department
14th Cycle -

Social Welfare and Development Office, Field Office XI
upplementary Feeding Program
City of Davao Davao Del Sur
Delivery Scheme

Admin Deli ' PLACE OF NO QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
District Y | DELIVERY . Food Items Unit Qua DELIVERY
|
Buhangin A| | First Tuesday after
- City of | 15 calendar days
Davao, | De:i?ltery Rlc(::z;r?c’)sé;r-n 1 [Nutribun, at least 60g/piece pack 4,284.00 | upon receipt of the
Davao del | ‘ Notice to Proceed
Sur ‘ (NTP)
-
.
Buhangin A ‘\
- City of
2nd Km. 5, Sto. ; 2 Tuesday, 2 weeks
DaD:::‘:I,el Delivery | Rosario Gym 2 |Nutribun, at least 60g/plece Pt 4,284.00 after the 1st delivery
Sur i
%
|
Buhangin A 1
- City of || \ Tuesday, 2 weeks
3rd Km. 5, Sto. ’
Davao, i 3 |Nutribun, at least 60g/piece pack 4,284. after the 2nd
Devao datll Delivery | Rosario Gym To delivery
Sur ‘
T
\
Buhangin
- City of ||
4th Km. 5, Sto. . . Tuesday, 2 weeks
DaD:::?!,e Delivery | Rosario Gym 4 |Nutribun, at least 60g/piece pack 4’284'#0 after the 3rd delivery
Sur ‘
|
T
Buhangin k “
- City of
‘ 5th Km. 5, Sto. . : Tuesday, 2 weeks
Dla):::c:‘, Delivery | Rosario Gym 5 |Nutribun, at least 60g/piece pack 2,142/00 after the 4th delivery
e \
Sur ‘
I
I
Buhangin A |
- City of
: 6th Km. 5, Sto. . . Tuesday, 2 weeks
DaD:;I::, + Delivery | Rosario Gym 6 |Nutribun, at least 60g/piece pack 214200 | o o ot o gl
Sur | ‘
I
i
Prepared by: Noted by: |
‘ 0/ |
f \

LA T. VILLAVER
ND II|/SFRMO Head

VBG/GDDCJLW/J%/M 06.27.24

ocl)
GEMMA D. DELA CRUZ

Protective Services Division, Chief

Page 1 of




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program

City of Davag Davao Del Sur
Delivery Scheme

.
Admin Delive: PLACE OF NO QUANTITY/VOLUME OF FOOD ITEMS [ FREQUENCY OF
District ] Y | DELIVERY i Food Items Unit Qu"m DELIVERY
|
Buhangin B[ “ First Tuesday after
- City of 1st Donya Salud 15 calendar days
Davao, | Delive Gym, Brgy. 1 |Nutribun, at least 60g/piece pack 4,418.(*) upon receipt of the
Davao del | A4 Sasa ‘ Notice to Proceed
Sur | ‘ (NTP)
|
\
Buhangin
- City of Donya Salud \
‘ 2nd g . Tuesday, 2 weeks
Davao, | Delivery Gym, Brgy. 2 |Nutribun, at least 60g/piece pack 4,41 8.(“)0 after the 1st delivery
Davao del| Sasa
Sur |
I
|
|
Buhangin \
- City of | 3rd Donya Salud \ Tuesday, 2 weeks
Davao, | Deli Gym, Brgy. 3 [Nutribun, at least 60g/piece pack 4,418.00 after the 2nd
|| Delivery \
Davao de Sasa | delivery
Sur “
;’
Buhangin B “
- City of || Donya Salud
, 4th : . ‘ Tuesday, 2 weeks
Davao, || Gym, Brgy. 4 |Nutribun, at least 60g/piece pack 4,418,00 ’
Davas del Delivery Sasa after the 3rd delivery
Sur \
] \
Buhangin B |
- City of| Donya Salud
5th ; , Tuesday, 2 weeks
Davao, . | Delivery Gym, Brgy. 5 |Nutribun, at least 60g/piece pack 2,204.00 after the 4th delivery
Davao d Sasa |
Sur
|
\
Buhangin B \
- City of Donya Salud
6th 2 = Tuesday, 2 weeks
Davao, Delivery Gym, Brgy. 6 |Nutribun, at least 60g/piece pack 2,208.00 after the 5th delivery
Davao del Sasa ‘\
Sur

Prepared by:

VBG/GDDCMW/&&G 06.27.24

L
1

Noted by:

GEMMA/D. [%LA CRUZ

Protective Services Division, Chief

Page 1 of




Department of Social Welfare and Development Office, Field Office XI
14th Cycle - $ppplementary Feeding Program
City of Davaqg Davao Del Sur District 1
Delivery Scheme CITY A

‘ : PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delivery DELIVERY | NO. Food Items Unit Quantity DELIVERY
p— Ji"r:;:ﬁ Gy':n First Monday after 15
| a eights i i calendar days upon
DAVAO CiTy | 15tDelivery | "oy ce2Brgy. | ' | Nutribun, atleast 60g/piece | pack 3,000 receipt of the Notice to
9-A Proceed (NTP)
; Villarosa Gym
CITYA Marfori Heights & " Monday, 2 weeks after the
DAVAO CITY 2nd Delivery Phase 2 Brgy. 1 Nutribun, at least 60g/piece pack 3,000 first cleltvery
9-A
Villarosa Gym
CITYA : Marfori Heights . . Monday, 2 weeks after the
DAVAO CITY 3rd Delivery Phase 2 Brgy. 1 Nutribun, at least 60g/piece pack 1,500 aeconct delikny
9-A
Villarosa Gym ‘
CiITyA | Marfori Heights < : Monday, 2 weeks after the
DAVAO CITY 4th Delivery Phase 2 Brgy. 1 Nutribun, at least 60g/piece | pack 1,500 thied delivery
9-A
.
Villarosa Gym ‘
CITYA Marfori Heights : : Monday, 2 weeks after the
DAVAO CITY 5th Delivery Phase 2 Brgy. 1 Nutribun, at least 60g/piece pack 3,000 fourth delivery
9-A
Villarosa Gym
CITYA Marfori Heights " . Monday, 2 weeks after the
DAVAO CITY 6th Delivery Phase 2 Brgy. 1 Nutribun, at least 60g/piece pack 3,000 ‘ fifth delivery
9-A |
Prepared by;f‘ Noted by: ‘
1

LAKAINE T.|VILLAVER

GEMM3 D. DELA CRUZ

Protective Services Division, Chief




Department of| Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program
City of Davao Davao Del Sur District 1

Delivery Scheme CITY B
T PLACE OF QUANTITY/VOLUME OF FOOD ITEMS ,

LGU Delivery DELIVERY NO. Food ltems Unit Quantity| F ENCY OF DELIVERY

ciTYB | Magsaysay First Monday after 15 calendar
DAVAO CITY 1st Delivery | Park, District 1 Nutribun, at least 60g/piece pack 2,680 days upon receipt of the Notice

Office ‘ to Proceed (NTP)
I
Magsaysay L

CITYB L = z Monday, 2 weeks after the first
DAVAO CiTy | #nd Delivery Parl:).f::;trlct 1 Nutribun, at least 60g/piece pack 2,680 | delivety

|
\
Magsaysay ML
CITYB | = 3 nday, 2 weeks after the
DAVAO CITY 3rd Delivery Paﬂgfg::rlct 1 Nutribun, at least 60g/piece pack 1,340 " second delivery
|
Magsaysay M ‘ 2 h
D As:rov ngY 4th Delivery Parlgf::;lrlct 1 Nutribun, at least 60g/piece pack 1,340 onhay, m::::eﬂ o e
I
Magsaysay &a

CITYB " . Monday, 2 weeks after the fourth

DAVAO CITY 5th Delivery Parl(t).f:‘l;trlct 1 Nutribun, at least 60g/piece pack 2,680 ‘ delivery
Magsaysay J!

CITYB . 2 Monday, 2 ks after the fifth
DAVAO CITY 6th Delivery Parlgf::;tdct 1 Nutribun, at least 60g/piece pack 2,680 Y: v;:;v:q N
Prepared by: || Noted by:

\
/ t ‘
GEMMA D. D CRUZ

LARAINE T. VILLAVER

ND/lISFPM

VBG/GDDCATV/

'Head

.28.24

Protecti¥e Services Division, Chief




Department ! Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program ‘
City of Davao|Davao Del Sur District 1 ‘
Delivery Scheme TALOMO A 1
\
5 PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delivery | DELIVERY | NO. Food Items Unit Quantity DELIVERY
|
First Tuesday after 15 calendar
TALONO & 1st Delivery GBS Gy, 1 Nutribun, at least 60g/piece pack 4,464 days upon receipt of the Notice to
DAVAO CITY Matina
| Proceed (NTP)
|
.
|
TALOMO A GSIS Gym, " X Tuesday, 2 weeks after the first
DAVAO CiTy | 2nd Delivery Matina 1 Nutribun, at least 60g/piece pack 4,464 | del
| |
L
TALOMO A [ GSIS Gym, ) . Tuesday, 2 weeks after the second
DAVAO CITY 3rd Delivery Matina 1 Nutribun, at least 60g/piece pack 2,232 ‘ delivery
|
|
; \
TALOMO A GSIS Gym, g : Tuesday, 2 weeks after the third
DAVAO CITY 4th Delivery Matina 1 Nutribun, at least 60g/piece pack 2,232 | s
-
|
1
|
TALOMO A GSIS Gym, ; . Tuesday, 2 weeks after the fourth
DAVAO CITY 5th Delivery Matina 1 Nutribun, at least 60g/piece pack 4,464 | del
!
|
TALOMO Al GSIS Gym, . . | Tuesday, 2 weeks after the fifth
DAVAO CITY 6th Delivery Matina 1 Nutribun, at least 60g/piece pack 4,464 | deery
Prepared by: Noted by: |
|
|
|

GEMMA D. E:O.A CRUZ

Prot

ve Services Division, Chief



Department of |Social Welfare and Development Office, Field Office XI
14th Cycle - Supplementary Feeding Program

City of Davao Davao Del Sur District 1
Delivery Scheme TALOMO B ‘
‘ \
{ PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU | DELIVERY NO. Food Items Unit Quantity DELIVERY
TALOMO B Central Park First Wednesday after 15
DAVAO CITY "It Delivery Gym, 1 Nutribun, at least 60g/piece pack 5,442 I’ndar days upon receipt of the
Bangkal ‘ Notice to Proceed (NTP)
|
|
|
Central Park
TALOMO B . . Wednesday, 2 weeks after the
DAVAO CITY d Delivery Gym, 1 Nutribun, at least 60g/piece pack 5,442 ‘ first debivery
Bangkal ‘
Central Park |
‘ en a
TALOMOB || ; : Wednesday, 2 weeks after th
DAVAO CiTy | 3rd Delivery Gym, 1 Nutribun, at least 60g/piece pack 2,721 ! nescay d:'e“very ar the
1 Bangkal
1 {
Central Park
TALOMO B . . Wednesday, 2 weeks after the
DAVAO CITY ‘4th Delivery Gym, 1 Nutribun, at least 60g/piece pack 2,721 ‘ third dolivery
| Bangkal
| |
[ |
1
Central Park |
TALOMO B . Wednesday, 2 weeks after the
DAVAO CITY 5th Delivery Gym, 1 Nutribun, at least 60g/piece pack 5,442 fouith deeiy
Bangkal
}
Central Park
TALOMOB || J i lednesday, 2 weeks after the
DAVAO ity | 6th Delivery Gym, 1 Nutribun, at least 60g/piece pack 5,442 \ fifth delivery
Bangkal |
|
Prepared by: || Noted by:

VBG/GDDCATV/ég

LLAVER

SRPMO Head

.28.24

o
GEMMA D. DELA CRUZ
Protective Services Division, Chief




Department of Social Welfare and Development, Field Office XI

14th Cycle
Province of

Delivery Scheme

upplementary Feeding Program
avao Oriental - District 2

= sl
; PLACE OF : QUANTITY/VOLUME OF FOOD ITEMS | Frequency of
Lo DELIVERY | NO- Food ltems Unit | Quantity]  Delivery
{
| |First Wednesday
‘ Nazareno after 15 calendar
\ 1st Delivery Activity 1 Enhanced Nutribun, at least 60g| pack 5.60(% days upon receipt of
‘ Center the Notice to Proceed
| |(NTP)
1
Nazareno
2nd Delivery | Activity 1 Enhanced Nutribun, at least 60g| pack 2,80%) Wednesday 2 weeks
Carer after the 1st delivery
\
\
N |
azareno
| 3rd Delivery Activity 1 Enhanced Nutribun, atleast60g| pack | 560p ['Vednesday 2 weeks
: Certler | after the 2nd delivery
MUNICIPALITY
OF MATI CITY, |
DAVAO,
ORIENTAL \
\
Nazareno
4th Delivery Activity 1 Enhanced Nutribun, at least 60g| pack 5,600 Wednesday v«(eeks
Gt | after the 3rd delivery
|
Nazareno \
5th Delivery |  Activity 1| Enhanced Nuribun, atleast 60g| pack | 2,800 Wednesday 2 weaks
Canlor after the 4th delivery
1
I
\
Nazareno
6th Delivery Activity 1 Enhanced Nutribun, at least 60g| pack 5,660 Wadnesday 2 w'eeks
Carniter after the 5th delivery
i
—
Prepared by: Noted |
e 1 a
LARAI . VILLAVER GEMMA/D. DELA CRUZ |
ND 1/ Unit Head Protective Services Division Chief ‘
\
VBG/GDDC/LTC/Yo/mftl 06.26.24 \




Department of Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program

Province of Davao Oriental - District 2
Delivery Scheme

LG{ & P‘l PLACE OF NO. QUANTITY/VOLUME OF FOOD ITEMS | Frequency of
L I”", DELIVERY Food Items Unit [ Delivery
|
‘ First Tuesday after 15
" Municipal . calendar days upon
1st Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,+20 receipt of the Notice to
| Proceed (NTP)
[
\
‘ |
| " Municipal " Tuesday 2 weeks after
2nd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 710 the 1st delivery
|
| \
" Municipal i | Tuesday 2 weeks after
3rd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1‘{420 the 2nd delivery
MUNICIPALITY
OF SAN ISIDRO, 1
DAV, \
ORIENTAL ‘
. Municipal 3 Tuesday 2 weeks after
4th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,420 the 3rd delivery
|
|
. Municipal ) Tuesday 2 weeks after
5th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 710 the 4th delivery
\
' Municipal ’ | Tuesday 2 weeks after
6th Delivery el 1 Enhanced Nutribun, at least 60g pack 11.420 fhe 5th delivety
|
7,100

VBG/GDD 3/LTCI%/mRi 06.26.24
\

1

GEMMA D. D CRUZ
Protective Services Division Chief




Department of Social Welfare and Development, Field Office XI

14th Cycle - Supplementary Feeding Program
Province of Davao Oriental - District 2
Delivery S¢cheme
i s PLACE OF QUANTITY/VOLUME OF FOOD ITEMS |
LGU Delivery DELIVERY | NO- Uk Frequency of Do’l\m'y
First Monday after 15
. MSWDO Mini . calendar days upon receipt
1st Delivery Gym | Enhanced Nutribun, at least 60g pack of the Notice to P
(NTP)
\
\
; MSWDO Mini i Monday 2 weeks after the
‘ 2nd Delivery Gym 1 Enhanced Nutribun, at least 60g pack 1st delivery
3rd Delivery MSV\(I;li(r)n M 1 Enhanced Nutribun, at least 60g pack Mondaznzdu;ee::: e
MUNICIPALITY b4
OF GOVERNOR
GENERQSO,
DAVA
ORIENTAL
. MSWDO Mini . Monday 2 weeks after the
| 4th Delivery Gym 1 Enhanced Nutribun, at least 60g pack 3rd delivery
MSWDO Mini Monday 2 weeks after the
5th Delivery Gym 1 Enhanced Nutribun, at least 60g pack 4th delivery
E
‘ : MSWDO Mini ’ Monday 2 weeks after the
| 6th Delivery Gym 1 Enhanced Nutribun, at least 60g pack 5th delivery

TOTAL

VBG/GomWLTC/%o'/mm 06.26.24

GEMMAD. D
Protective Services Division Chief




Department
14th Cycle -
Province of
Delivery Scheme

f Social Welfare an

d Development, Field Office XI

upplementary Feeding Program
avao Oriental - District 2

! E PLACE OF TQUANTITY/VOLUME OF FOOD ITEMS ___ i ‘Frequ of
eu | | pelivery | peuvery | N Food Items ~ [ Unit : Delivery
i First Tuesday after 15
‘ : MSWDO . calendar days upon
| 1stDelivery | aining Center 1 Enhanced Nutribun, at least 60g pack 5,324.00 | ..c eipt of the Notice to
Proceed (NTP)
|
|
' MSWDO : Tuesday 2 weeks after
2nd Delivery | 1raining Center 1 Enhanced Nutribun, at least 60g pack 2,662.00 the 1st delivery
. MSWDO i Tuesday 2 weeks after
‘ 3rd Delivery | raining Center 1 Enhanced Nutribun, at least 60g pack 5,324.00 the 2nd delivery
MUNICIPALITY
OF LUPON,
DAVAO
ORIENTAL
; MSWDO . Tuesday 2 weeks after
4th Delivery Training Center 1 Enhanced Nutribun, at least 609 pack 5,324.00 |4 o 314 delivery
5 MSWDO ; Tuesday 2 weeks after
5th Delivery Training Center 1 Enhanced Nutribun, at least 60g pack 2,662.00 the 4th delivery
. MSWDO : Tuesday 2 weeks after
6th Delivery Training Center 1 Enhanced Nutribun, at least 60g pack 5,324.00 the 5th delivery

VBG/GDDC/LTC/af(mftl 06.26.24

GEMMA D. DELA CRUZ
Protective Services Division Chief




\
Department of Social Welfare and Development, Field Office XI
14th Cycle - ypplementary Feeding Program
Province of Davao Oriental - District 2
Delivery Scheme
i
: e PLACE OF QUANT!TYNOLUMEOF FOOD ITEMS | i
LGU ~ Deliver 1 ne > 1 NO P e : : ,Froquenqdfbelmrv
[ fiy  Delivery | DELIVERY ‘ Food Items Unit ) 1
Municipal First Wednesday after 15
1st Delivery Covered %ou t 1 Enhanced Nutribun, at least 60g| pack 2,346 calendar days upon receipt of
} the Notice to Proceed (NTP)
: Municipal < Wednesday 2 weeks after the
2nd Delivery Covered Court 1 Enhanced Nutribun, at least 60g| pack 1,173 1st delivery
" Municipal ’ Wednesday 2 weeks after the
MUNlCEI’I;ALiV 3rd Delivery Covered Court 1 Enhanced Nutribun, at least 60g pack 2,346 2nd delivery
BANAYBAN* 4
DAVAO|
ORIENTAL
" Municipal . Wednesday 2 weeks after the
4th Delivery Covered Court 1 Enhanced Nutribun, at least 60g| pack 2,346 ard delivery
; Municipal y Wednesday 2 weeks after
5th Delivery Covered Court 1 Enhanced Nutribun, at least 60g| pack 1,173 the 4th delivery
{| . Municipal : Wednesday 2 weeks after the
|l 6th Delivery Covered Court 1 Enhanced Nutribun, at least 609 pack 2,346 5th delivery
EE TOTAL .
|
Prepared : i Noted\by:
'\
LAl LLAVER GEMMA D. D CRUZ
ND Il f Unit Head Protective Services Division Chief

VBGIGDDJIjLTCI jmfl 06.26.24

|




Department of jsocial Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Davao Oriental

Delivery Scheme
; o QUANTITY/VOLUME OF FOOD ITEMS
LGU || Delivery e | W ____|Frequency of Delivery
! T e Food Items Unit ‘Quantity i
First Monday after 15
& Municipal . calendar days upon
1st Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 958 receipt of the Notice To
Proceed (NTP)
1 Municipal i ‘ Monday 2 weeks after
2nd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 479 1st delivery
Municipal . Monday 2 weeks after
3rd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 479 2nd delivery
Municipality of
Boston,
Davao
Oriental
4th Delivery G";';":::SL 1 | Enhanced Nutribun, atleast60g | pack 958 M°"d§r’[’12d;’,;:':: ftor
i Municipal i Monday 2 weeks after
5th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 958 4th delivery
¥ Municipal . Monday 2 weeks after
6th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 958 Sth delivery
ﬂ ! o TOTAL 4 7# {

Prepared by:

LARAI

ILLAVER

ND 11l SKP UNIT HEAD

|

VBG/GDDCIlLTV

/go/lls 06.25.24

Protective Services Division Chief




Department of Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Davao Oriental
Delivery Scheme

LARAINE T. VILLAVER

UNIT HEAD

VBG/GDDCVLTV/%/“S 06.25.24

1

GEMMAD.D CRUZ
Protectiye Services Division Chief

L o QUANTITY/VOLUME OF FOOD ITEMS |
Loy | peiivery | PLACEOF | no, Frequency of Delivey
s Food items Unit ; i
First Monday after 15
. Municipal . calendar days upon receipt
| 1st Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,060 | of the Notice To Proceed
| (NTP)
. Municipal . ‘ Monday 2 weeks after 1st
12nd Delivery Gymaasium 1 Enhanced Nutribun, at least 60g pack 1,030 | delivery
|
3rd Delivery Gh;'lrl::::zjll'n 1 Enhanced Nutribun, at least 60g pack 1,030 ‘ Mendey zd‘:l:/ee':? g nd
Municipality of |
Manay, Davao| I
Oriental || |
i Municipal < | | Monday 2 weeks after 3rd
4th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,060 | delivery
I
i Municipal . Monday 2 weeks after 4th
5th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,060 ‘ delivery
| oth Delivery Gh;'lrlrj::::s‘:l?:n 1 Enhanced Nutribun, at least 60g pack 2,060 ‘ Monday i:;:ee':; o
TOTAL 10,300




al Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Da Oriental

Department of

Delivery Scheme
. pELvEry | MO bast b
| : Food Items Unit _ Quantity e
First Tuesday after
Municipal 15 calendar days
1st Delivery Gymnagum 1 Enhanced Nutribun, at least 60g pack ,960 upon receipt of the
| Notice To Proceed
| (NTP)
2nd Delivery Gh::‘r::lg:; 1 Enhanced Nutribun, at least 60g pack ,980 1;:;(11?: 3 :"I::;s
" Municipal ¢ Tuesday 2 weeks
Municipality of 3rd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,980 after 2nd delivery
Baganga,
Davao
Oriental
| 4th Delivery Gmrr‘::isﬁs:n 1 Enhanced Nutribun, at least 60g pack 3,960 ';l;‘eesr%arg i:lvisz'r(:
| 5th Delivery Gh;;r::;::n 1 Enhanced Nutribun, at least 60g pack 3,960 ;‘%?:’:my z:;:.:ys
‘ . Municipal . Tuesday 2 weeks
6th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack ,960 after 5th delivery
|
' TOTAL : *s.m
Prepared by:
|
LAl LLAVER IDCRUZ

ND 11l//SFP UNIT HEAD

VBG/GDDC/LTV/dtollls 06.25.24

Protectiie Services Division Chief




Department of ngal Welfare and Development, Field Office XI

14th Cycle - Supplementary Feeding Program
Province of Davao Oriental
Delivery Scheme
; e QUANTITY/VOLUME OF FOOD ITEMS :
LGu Delivery | PACEOF | No. : | Frequency of Delivery
e Food ltems Unit Quantity
First Tuesday after 15
| " Municipal . calendar days upon
1st Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,386 ‘ receipt of the Notice To
Proceed (NTP)
\
I
g Municipal " Tuesday 2 weeks after
2nd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,193 ‘ 1st delivery
|
I
1
y Municipal \ Tuesday 2 weeks after
| 3rd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,193 2nd delivery
Municipality of
Caraga,
Davao
Oriental ‘
: Municipal " i Tuesday 2 weeks after
4th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,386 ‘ 3rd delivery
1
|
| 4.3
i Municipal : Tuesday 2 weeks after
5th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,386 ‘ 4th delivery
|
!
|
" Municipal ’ ‘ Tuesday 2 weeks after
6th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,386‘ 5th delivery
| ‘ Ll TOTAL 11,930
1 |
Prepared by:| ;‘/ Not : ‘
LARAI LLAVER GEM D. D! CRUZ ‘
ND I1Il//SFP wNIT HEAD Protective Services Division Chief
VBG/GDDC/LTV/ /s 06.25.24




Department of S&;ial Welfare and Development, Field Office XI|
14th Cycle - Supplementary Feeding Program

Province of Davao Oriental ‘
Delivery Scheme [
|
L . QUANTITY/VOLUME OF FOOD ITEMS : 5
LGy Delivery e W : ____| Frequency of Delivery
S ' Food Items Unit
\
First Monday after 15
1st Delivery M”"'”‘(’;'u?"e“’d 1 Enhanced Nutribun, at least 60g pack 2,788 mﬁ;’:‘;‘m’:&zx%
| Proceed (NTP)
o
! T
l . |
| 2nd Delivery Munlci;ézlu?tovered 1 Enhanced Nutribun, at least 60g pack 1'3% Mond1a;lt f’ ;i;.zlr(; after
| |
\
l |
; 1
- \
|| 3rd Delivery Munlcu():a;u?tovered 1 Enhanced Nutribun, at least 60g pack 1,3QT Mond;n):jZ d:lieveek; alter
Municipality of [
Cateel, Davao || ‘
Oriental | |
| 4th Delivery Munid;();:u?tovered 1 Enhanced Nutribun, at least 60g pack 2,788 Mondaaézd:ﬁ?et; e
| |
L Il
' {
5th Delivery | Municibal Covered | Enhanced Nutribun, at least 60g pack 2,788 e 8 i;:l‘:':: i
| 6th Delivery Munici%ﬂuiovered 1 Enhanced Nutribun, at least 60g pack 2,7&8 Mondsag‘ i:lli?lee':; after
| |
T Ll
ﬂ T TOTAL 13,940
Prepared by: Noted i
1 ‘
LARAI GEMMA D. DELA CRUZ ‘ N
ND 1/ Protective Services Division Chief

VBG/GDDCIIl.TV/ Is 06.25.24




Departmen : of Social Welfare and Development, Field Office XI
14th Cycle 1 Supplementary Feeding Program
Province of Davao del Norte - District 1

Delivery Scheme
i UANTITY/VOL F
Leu | Bebivary ::tcNEE g;‘ NO. Q OLUME OF FOOD ITEMS FREQUENCY OF
‘. Food Iltems Unit Quantity - DELIV ERY
First Tuesday after
" . " 15 calendar days
1st Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 12,F72 upon receipt of the
Notice To Proceed
. . . Tuesday 2 weeks
2nd Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 6,486 after the 1st delivery
CITY OF | Tuesday 2 weeks
TAGUM, 3rd Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 6,286 after the 2nd
DAVAO DEL | delivery
NORTE Tuesday 2 weeks
4th Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 12,|572 after the 3rd delivery
; ’ ; Tuesday 2 weeks
5th Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 12.|572 after the 4th delivery
| . . . Tuesday 2 weeks
6th Delivery City Hall 1 Enhanced Nutribun, at least 60g pack 12,?72 after the 5th delivery
[ TOTAL 62,860
|
Prepared by Not

GDD/LTV/emc/jmp

11
D. DEIDCRUZ

Protective Services Division Chief




Departmen lof Social Welfare and Development, Field Office XI

14th Cycle + Supplementary Feeding Program

Province of| Davao del Norte - District 1

Delivery Scheme
I

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU| Delivery NO. :
l DELIVERY Food Items Unit | Quantity DELIVERY
: First Wednesday
; " after 15 calendar
1st Delivery | Sawata Gym 1 Enhanced Nutribun, at least 60g pack 1,400 days upon receipt of
the Notice To
. . Wednesday 2 weeks
2nd Delivery| Sawata Gym 1 Enhanced Nutribun, at least 60g pack TOO after the 1st delivery
MUNICIPALITY ‘ Wednesday 2 weeks
OF SAN 3rd Delivery | Sawata Gym 1 Enhanced Nutribun, at least 60g pack 700 after the 2nd
ISIDRO, DAVAO delivery
DEL NORTE
‘ : ’ Wednesday 2 weeks
4th Delivery | Sawata Gym 1 Enhanced Nutribun, at least 60g pack 1,400 after the 3rd delivery
s : Wednesday 2 weeks
1 5th Delivery | Sawata Gym 1 Enhanced Nutribun, at least 60g pack 1,400 after the 4th delivery
" . Wednesday 2 weeks
6th Delivery | Sawata Gym 1 Enhanced Nutribun, at least 60g pack 1,400 after the 5th delivery
| TOTAL 7,000
Prepared by: Notegh by:
ha— u1

LA E T. VILLAVER
ND 1lif/ $FP Unit Head

va@eoom‘v)}mm 06.21.24

I
GDD/LTV/emcfjmp

GEMMA D. DELX/CRUZ

Prot

ve Services Division Chief




Department of Social Welfare and Development, Field Office XI
14th Cycle - SBupplementary Feeding Program
Province of Davao del Norte - District 1

Delivery Scheme

LGU Delive PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENQY OF
, ™ | DELIVERY Food Items Unit | Quantity DELIVERY

g First Wednesday

; Municipal . after 15 calendar
1st Delivery Gymnasium Enhanced Nutribun, at least 60g pack 4,‘ 32 days upon receipt of

the Notice To
2nd Delivery Gh;:_::::;s; Enhanced Nutribun, at least 60g pack 2,b16 &e;n;zdf:t ﬁ:h?/:t;
\
MUNICIPALITY Municipal | Wednesday 2 weeks
OF KAPALONG, 3rd Delivery Gymnasium Enhanced Nutribun, at least 60g pack 2,?16 aﬁ:r |t.he 2nd
DAVAO DEL olivery
|
e 4th Delivery Muniowel Enhanced Nutribun, at least 60g pack 4)632 Wednseday 2 weeks
Gymnasium ! after the 3rd delivery
| " Municipal : | Wednesday 2 weeks
1 5th Delivery Gymnasium Enhanced Nutribun, at least 60g pack 4,632 after the 4th delivery
|
; Municipal : Wednesday 2 weeks
6th Delivery Gymnasium Enhanced Nutribun, at least 60g pack 4{632 after the 5th delivery
| 23,160

Prepared by:

LA ) VILLAVER
ND 1 $FP Unit Head

VBG/GDDC/LTV) mp 06.21.24

GDD/LTV/emc/jmp

by:
a1

GEMMA D. DE! RUZ

e Services Division Chief



Department|of Social Welfare and Development, Field Office XI
14th Cycle < Supplementary Feeding Program
Province of Davao del Norte - District 1
Delivery Scheme
I PLACE OF QUANTITY/VOLUME OF FOOD ITEMS ‘ FREQUENCY OF
LGU | Deliv: NO. L
I *Y | DELIVERY Food ltems Unit | Quantity DELIVERY
First Monday after
. Sto.Nifio, New . 15 calendar days
1st Delivery Totrhial 1 Enhanced Nutribun, at least 60g pack 3,600 upon receipt of the
Notice To Proceed
; Sto.Nifio, New : Monday 2 weeks
2nd Delivery Tarinlaal 1 Enhanced Nutribun, at least 60g pack 1,800 after the 1st delivery
MUNICIPALITY . Monday 2 weeks
OF 3rd Delivery Sto_.erﬁg, h:ew 1 Enhanced Nutribun, at least 60g pack 1,800 after the 2nd
TALAINGOD, ermina delivery
DAVAO DEL
NOR . Sto.Nifio, New . Monday 2 weeks
4th Delivery Torminal 1 Enhanced Nutribun, at least 60g pack 3,600 after the 3rd delivery
‘ . Sto.Nifio, New . Monday 2 weeks
‘; 5th Delivery Tetirinal 1 Enhanced Nutribun, at least 60g pack 3,600 after the 4th delivery
|
i Sto.Nifio, New i Monday 2 weeks
6th Delivery Terminal 1 Enhanced Nutribun, at least 60g pack 3,600 after the 5th delivery
| TOTAL 18,000
Prepared Notg¢d by:
LARAINE T. VILLAVER GEMMA D. D;pCRUZ
ND Y SFP Unit Head Protecfive Services Division Chief
VBG/GDDC/LIV/:

GDD/LTV/emc/jmp

( limp 06.21.24




PLACEOF | QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
DELIVERY ’ Fond Rai Unit | o DELIVERY
‘ ‘ First Tuesday after
| | 1stDelivery G“;':"::;‘:j:n 1 | Enhanced Nutribun, at least 60g | pack 2616 up‘zrfarf:;:: oo
[l | Notice To Proceed
2nd Delivery G’:::::';S:n 1 Enhanced Nutribun, at least 60g pack 1,408 a;:::::¥; :eelz::y
MUNICIPALITY - \ Tuesday 2 weeks
OF NEW 3rd Delivery [ P 1 | Enhanced Nutribun, at least 60g pack 1,408 after the 2nd
COREL@A, bl \ delivery
DAVAO DEL T
NORTE . Municipal ; Tuesday 2 weeks
[l 4th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack #,816 after the 3rd delivery
: Municipal . | Tuesday 2 weeks
5th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack ‘#,816 after the 4th delivery
. |
: Municipal ; Tuesday 2 weeks
6th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack €,816 after the 5th delivery
TOTAL 14,080 ]

(;EI?A CRUZ

Protective Services Division Chief




1
Department|of Social Welfare and Development, Field Office XI
14th Cycle < Supplementary Feeding Program
Province of Davao del Norte - District 1
Delivery Scheme ‘
QUANTITY/VOLUME OF FOOD ITEMS
LGU | | pelivery | PLACEOF | no, o gt
| Food Items Unit Quantity DELIV )
‘ First Wednesday
1st Delivery | Municipal Gym | 1 | Enhanced Nutribun, atleast60g | pack z,eTao 3 :;tse:,;:nc?elz:ﬁrof
‘ the Notice To
. - ; Wednesday 2 weeks
MUNICIPALITY 2nd Delivery | Municipal Gym 1 Enhanced Nutribun, at least 60g pack 2,4‘80 after the 1st delivery
OF |
ASUNCION, Wednesday 2 weeks
DAVAO DEL | 3rd Delivery | Municipal Gym 1 Enhanced Nutribun, at least 60g pack 2,&80 after the 2nd
NORTE || delivery
4th Delivery | Municipal Gym | 1 | Enhanced Nutribun, at least60g | pack bipo [Fedneecey i;::':;
5th Delivery | Municipal Gym 1 Enhanced Nutribun, at least 60g pack 2,5?0 \;\:&;nﬂe‘:d:% %;;:'::
‘ |
| TOTAL 12,900
|
Prepared by:| Not ‘
<l 3) ‘
LA ILLAVER GEMMA D. DELA CRUZ

ND Wl $FP Unit Head

VBG/GD! TV/:

p 06.21.24

Protective Services Division Chief




Department of Social Welfare and Development, Field Office XI
14th Cycle - Supp|emantary Feeding Program
Province of Dpvao Del Norte, District 2

Delivery Scheme
[
. PLACE OF QUANTITY/VOLUME OF FOOD ITEMS | FREQUENCY OF
LGW ff| Delttery peLivery | NO D%LIVERY
Food Items Unit Quantity
| First Tuesday after 15
City Gym, ; calendar days upon
1st Delivery Panabo 1 Enhanced Nutribun, at least 60g pack 12.60P cacwiptiof the Ncios
| to Proceed (NTP)
i City Gym, . | Tuesday 2 weeks
2nd Delivery Panako 1 Enhanced Nutribun, at least 60g pack 6,30? after the 1st delivery
CITY OF . City Gym, ) Tuesday 2 weeks
PANABO,| 3rd Delivery Panabo 1 Enhanced Nutribun, at least 60g pack 12,6(‘)0 after the 2nd delivery
DAVAO DEL |
NORTE | . ‘
: City Gym, : Tuesday 2 weeks
4th Delivery Panabo 1 Enhanced Nutribun, at least 60g pack 12,6(?0 after the 3rd delivery
T
. City Gym, : Tuesday 2 weeks
5th Delivery Panabo 1 Enhanced Nutribun, at least 60g pack 6.36‘0 i i
[
" City Gym, . Tuesday 2 weeks
6th Delivery Periabb 1 Enhanced Nutribun, at least 60g pack 12,6‘00 after the 5th delivery
63,000
Prepared by: |
1 |
|
DQA CRUZ

Protectjve Services Division Chief




Department bf Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program

Province of Davao Del Norte, District 2 ‘
Delivery Scheme ‘
LGU Delive PLACE OF NO QUANTITY/VOLUME OF FOOD ITEMS ‘ FREQUENCY OF
el X
| ¥ | DELIVERY Food Items Unit | Quantity DELIVERY
f First Monday after 15
' Freedom Park, calendar days upon
1st Del , at least y
st Delivery IGACOS 1 Enhanced Nutribun, at least 60g pack 4 99? recelpt of the Nekios o
| Proceed (NTP)
: Freedom Park, : Monday 2 weeks after
2nd Delivery IGACOS 1 Enhanced Nutribun, at least 60g pack 2,4?9 the 1st delivery
ISLAND i
GARDEN " Freedom Park, ; Monday 2 weeks after
g% :l):: 3rd Delivery IGACOS 1 Enhanced Nutribun, at least 60g pack 4.9%8 the 2nd delivery
DAVAO DEL |
: Freedom Park, : Monday 2 weeks after
NORTE| 4th Delivery IGACOS 1 Enhanced Nutribun, at least 60g pack 4,9?8 the 3rd delivery
" Freedom Park, . Monday 2 weeks after
5th Delivery IGACOS . Enhanced Nutribun, at least 60g pack 2,4‘b9 the 4th delivery
. Freedom Park, : ‘ Monday 2 weeks after
6th Delivery IGACOS 1 Enhanced Nutribun, at least 60g pack 4,9‘98 the 5th delivery
TOTAL 24,990
[
Noted by: ‘

Unit Head

VBG/GDDC/LTVAip/cmb 06.26.24

GEMMA D. DELA CRUZ
Protective Services Division Chief




|

Department of Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Davao Del Norte, District 2

Delivery Scheme

' UANTITY/VOLUME OF FOOD ITEMS
LGU Delivery PLACE 35 NO. Q | FREQUENCY OF
| DELIVE Food Items Unit Quantity DELIVERY
‘ f First Tuesday after 15
. Senior Citizen's ; | calendar days upon
1st Delivery Hall 1 Enhanced Nutribun, at least 60g pack 2,830 ‘ receipt of the Notice to
Proceed (NTP)
i Senior Citizen's ‘ Tuesday 2 weeks after
2nd Delivery Hall 1 Enhanced Nutribun, at least 60g pack 1,415: the 1st delivery
MUNIC'PAL;'T Senior Citizen' “ Tuesday 2 ks aft
‘ i zen's . uesday 2 weeks after
3rd Delivery Hall 1 Enhanced Nutribun, at least 60g pack 2.830‘\ the 2nd delivery
i
: Senior Citizen's . Tuesday 2 weeks after
4th Delivery Hall 1 Enhanced Nutribun, at least 60g pack 2,83(1 the 3rd delivery
; - [
. Senior Citizen's . Tuesday 2 weeks after
5th Delivery Hall 1 Enhanced Nutribun, at least 60g pack 1,41? the 4th delivery
|
. Senior Citizen's . Tuesday 2 weeks after
6th Delivery Hall 1 Enhanced Nutribun, at least 60g pack 2.83(% the 5th delivery
14,150
|

VBG/GDDC/L

Note

y:
o
GEMMA/D. DELX CRUZ

Protectiye Services Division Chief




Department of| Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Di:ao Del Norte, District 2

Delivery Scheme
I 1
‘ QUANTITY/VOLUME OF FOOD ITEMS
LGU | Delivery glétcwEE:s NO. ‘ DELIVERY DATE
|l Food Items Unit Quantity
‘T First Wednesday after 15
: Dujali Poblacion . | calendar days upon
1st Delivery I CDC 1 Enhanced Nutribun, at least 60g pack 1,400 | receipt of the Notide 1o
| Proceed (NTP)
2nd Delivery Dula:'l Fé%’(l:a cion 1 Enhanced Nutribun, at least 60g pack 700 ‘;Vf:, n;zdf ,Zt ie“w?,:':;
MUNICIPALITY iali i
OF BRAULIO E. | 3rd Delivery | D12 Poblacion | 3 | - gnhanced Nutribun, atleast 60g | pack 1400 | e etren
DUJALI, DAVAO |
DEL NORTE . . 1
; Dujali Poblacion . | Wednesday 2 weeks
4th Delivery I CDC 1 Enhanced Nutribun, at least 60g pack 1,400& after the 3rd delivery
" Duijali Poblacion ; Wednesday 2 weeks
5th Delivery Il CDC 1 Enhanced Nutribun, at least 60g pack 700“\ after the 4th delivery
’
o i i \
6th Delivery Du1a|||l Fg:)b(lzamon 1 Enhanced Nutribun, at least 60g pack 1,409 ::::rnt::d ;}‘ imz':;
*' |
[ TOTAL 7,000
Prepared b Noteg by: [
|
Un®), |
[
LA T VILLAVER GEMMA D. DELA CRUZ |
ND I/ §FR Unit Head Protective Services Division Chief “
| |

1
5
f
I
|
l

/.%./cmb 06.26.24




Department of\Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Dj;ao Del Norte, District 2

Delivery Scheme

I
|
\ PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delivery NO.
I DELIVERY Food ltems omi | Guantity | DELIVERY
” Feeder Road 1 First Monday after 15
1st Delivery | Covered Court, 1 Enhanced Nutribun, at least 60g pack 4,300 ca|§ndar days upon
Sto. Tomas receipt of the Notice to
| ' Proceed (NTP)
‘ Feeder Road 1,
‘ 2nd Delivery| Covered Court, | 1 Enhanced Nutribun, at least 60g pack 2,150 Mor::a); 2tv;elgks after
‘ Sto. Tomas e 1st delivery
MUNICIPALITY Feeder Road 1,
OF STO. 3rd Delivery | Covered Court, 1 Enhanced Nutribun, at least 60g pack 4,300 Mo?::z r12 d“:;?itse;ﬂer
TOMAS, D ¥AO Sto. Tomas
DEL NORTE Feeder Road 1,
"= | 4tn Delivery | Covered Court, | 1 | Enhanced Nutribun, at least60g | pack 4300 | Money 2 weeks after
Sto. Tomas the 3rd delivery
Feeder Road 1,
i sth Delivery | Covered Court, | 1 | Enhanced Nutribun, at least60g | pack 2,150 M°'t‘:a3;§‘“’d°:‘:"s after
3 Sto. Tomas e elivery
Feeder Road 1,
6th Delivery | Covered Court, | 1 | Enhanced Nutribun, at least60g | pack 4,300 Mor::a)gﬁ‘v;e?ks after
Sto. Tomas e elivery
21,500

Not

by:
okl
GEMMAD.D CRUZ

ve Services Division Chief

Prott




Department of Social Welfare and Development Office
14th Cycle - Supplementary Feeding Program

City Government of Digos, Davao del Sur

Delivery Scheme - Nutribun

I QUANTITY OF FOOD ITEMS
LGU || No. of Delivery | Place of delivery | No. — — aty Frequency of Delivery
ood Items n
Peoples Gym, First Monday after 15
" Lapu-lapu Extension, y calendar days upon receipt
1st Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 7,304 of the Notice To Proceed
‘ City, Davao del Sur (NTP)
Peoples Gym,
. Lapu-lapu Extension, x " Monday 2 weeks after the
i 2nd Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 3,652 1st delivery
‘ City, Davao del Sur
Peoples Gym,
. Lapu-lapu Extension, . A Monday 2 weeks after the
3rd Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 3,652 2nd delivery
‘ :
Digos City, City, Davao del Sur
Davao del Sur| Peoples Gym,
Lapu-lapu Extension, . Monday 2 weeks after the
| 4th Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 7,304 3rd delivery
| City, Davao del Sur
Peoples Gym,
: Lapu-lapu Extension, " . Monday 2 weeks after the
5th Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 7,304 4th delivery
City, Davao del Sur
Peoples Gym,
" Lapu-lapu Extension, & : Monday 2 weeks after the
| 6th Delivery Brgy. Zone 3, Digos 1 Nutribun, at least 60g/piece pack 7,304 Sth delivery
‘ City, Davao del Sur

Prepared by:

INET.
ND \I/ SFP U
VBGIGDDC/LTVIX

L

LLAVER
it Head

)cjlm 06.28.24

RUZ
ProtectiVe Services Division Chief




Department of Social Welfare and Development Office
14th Cycle - Supplementary Feeding Program
Matanao, Davao del Sur
Delivery Scheme - Nutribun

QUANTITY OF FOOD ITEMS

LGu No. of Delive Place of delive No. Frequency of Delive
i = Food Items Unit Qty " ¥ i
First Tuesday after 15
. Old MSWD Office, . . calendar days upon receipt
1st Delivery Matanao 1 Nutribun, at least 60g/piece pack 2,800 :
[ of the Notice To Proceed
Davao del Sur (NTP)
Old MSWD Office, |
2nd Delivery Matanao 1 Nutribun, at least 60g/piece pack 1,400 Tuesdaz szt g;i:(: srer ihe
Davao del Sur =
Old MSWD Office,
3rd Delivery Matanao 1 Nutribun, at least 60g/piece pack 1,400 Tuseday 2 we?ks after the
[ 2nd delivery
Davao del Sur
Matanao, Davao
del Sur
Old MSWD Office,
4th Delivery Matanao 1 Nutribun, at least 60g/piece pack 2,800 Tuesdagri g:l?:: e the
Davao del Sur Ly
Old MSWD Office,
5th Delivery Matanao 1 Nutribun, at least 60g/piece pack 2,800 Tusedey 2 ks i e
4th delivery
Davao del Sur
Old MSWD Office,
6th Delivery Matanao 1 Nutribun, at least 60g/piece pack 2,800 Tuasdaéti ‘g:“e:: Ateahe
Davao del Sur Y
Prepared by: Not ‘

LA E T. VILLAVER
ND UYI/ $FR Unit Head

VBG/GDDC/LTV/dro(cjim 06.28.24

1

D. DELA CRUZ

Protectiye Services Division Chief




Padada, Dayao del Sur
Delivery Scheme - Nutribun

Department of Social Welfare and Development Office
14th Cycle {Supplementary Feeding Program

VBG/GDDC/

.TVIago/cjlm 06.28.24

QUANTITY OF FOOD ITEMS )
LGU No. of Delivery Place of delivery No. Frequency of Delivery
{l Food Items Unit Qy
|
First Monday after 15
; 1st Delivery "l‘)CaeaCoZaeldasiar’ 1 Nutribun, at least 60g/piece pack 1 ,6b4 mﬂ;’:?ﬁ:ﬁ;zr}o
| Proceed (NTP)
\
i |
\
‘: 2nd Delivery %2520':2?38?[' 1 Nutribun, at least 60g/piece pack 847 Monda); :t \:;:ﬁ\l’(:r;ﬂer o
‘ \
|
!
3rd Delivery 'I‘D(;e:o':l:’;‘fr' 1 | Nutribun, at least 60g/piece pack 847 M°“"a; n2 d“é‘;‘l’i';:;“‘" e
Padada, Davao f
del Su :
4th Delivery %2'3;:0%:?38?{' 1 Nutribun, at least 60g/piece pack 1,694 Monda);zv;:ﬁ::;ﬂer he
|
|
5th Delivery "I‘)gsacozae?asiar‘ 1 Nutribun, at least 60g/piece pack 1,§Q4 Monda;;gl \:::‘Il(;:ﬂer the
T
6th Delivery %Zego:ae?;ﬁv 1 Nutribun, at least 60g/piece pack 1,&94 Mondaysévgzﬁ:(:ryaﬂer e
|
|
Prepared By: Not
[} LE’D/ 1
LARAINE T. VILLAVER GEMMA D. DELA CRUZ
ND NIASKP Unit Head Protegtive Services Division Chief



Department pf Social Welfare and Development Office
14th Cycle - Supplementary Feeding Program
Magsaysay, Davao del Sur

Delivery Scheme - Nutribun

QUANTITY OF FOOD ITEMS [
LGU No. of Delivery | Place of delivery | No. Frequency of
Food ltems Unit aty Delivery
Municipal \ First Wednesday after
" Gymnasium, < ¢ 15 calendar days upon
| 1st Delivery Magsaysay, 1 Nutribun, at least 60g/piece pack 2,120 recelpt of the Natice To
‘ Davao del Sur | Proceed (NTP)
Municipal [
. Gymnasium, i . Wednesday 2 weeks
2nd Delivery Magsaysay, 1 Nutribun, at least 60g/piece pack 1,060 after the 1st delivery
Davao del Sur
Municipal
i Gymnasium, . . Wednesday 2 weeks
3rd Delivery Magsaysay, 1 Nutribun, at least 60g/piece pack 1,060 after the 2nd delivery
Magsaysay, Davao del Sur |
Davao del Sur Municipal
4th Delivery %’;’;;‘:;’s‘;';‘ 1 | Nutribun, at least 60g/piece pack faso | Yemesm z;’;&‘:";
Davao del Sur |
1
Municipal ‘
[ 5th Delivery %ﬂ::;‘s‘;’;‘ 1| Nutribun, at least 60g/piece pack Razo | Metcoe 33::’:;
I Davao del Sur |
-
Municipal ‘
. Gymnasium, . " Wednesday 2 weeks
6th Delivery Magsaysay, 1 Nutribun, at least 60g/piece pack F,1 20 after the 5th delivery
Davao del Sur I
1
i
Prepared ny: Noted by: '
;{)ﬁf’/ Y D
LA E|T. VILLAVER GEMMA D. DELA CRUZ \
ND II¥ $FP Unit Head Protecifve Services Division Chief ‘ r

VBG/GDDC/LIV/dry/cjim 06.28.24




Department of Social Welfare and Development Office
14th Cycle - Supplementary Feeding Program

Bansalan, Davao del Sur
Delivery Sch; = Nutribun

5 QUANTITY OF FOOD ITEMS
LGU | No. of Delivery Place of delivery No. Frequency of
| Food Items Unit Delivery
MSWDO Training First Tuesday after 15
1st Delivery Center, Bansalan, 1 Nutribun, at least 60g/piece pack ca{e nd?::ays upor:r
Davao del Sur receipt of the Notice To
Proceed (NTP)
3 MSWDO Training
‘l 2nd Delivery Center, Bansalan, 1 | Nutribun, at least 60g/piece pack Tuesday 2 ‘(’j”el?ks after
‘ Davao del Sur the 1st delivery
ko Tuesday 2 weeks after
3rd Delivery Center, Bansalan, 1 Nutribun, at least 60g/piece pack th g d deli ©
Davao del Sur e 2nd delivery
Bansalan,
Davao del Sur
i g Tuesday 2 weeks after
4th Delivery Center, Bansalan, 1 Nutribun, at least 60g/piece pack the ;rd delive
Davao del Sur v
‘ MSWDO Training
[ 5th Delivery Center, Bansalan, 1 | Nutribun, at least 60g/piece pack Tuetid:x tI21 ‘g’:"i’\"‘: after
Davao del Sur Yy
MSWDO Training
6th Delivery Center, Bansalan, 1 | Nutribun, at least 60g/piece pack Tuesday 2 weleks after
Davao del Sur the 5th delivery

VBG/GDDC/LTV/4r§/cjlm 06.28.24

Proteclive Services Division Chie

D. DELA CRUZ




Department of Social Welfare and Development
Supplementary Feeding Program

Delivery Scher{le - 14th Cycle Implementation
Province of Davao del Sur, 2nd District

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS
A ‘ DELIVERY
i Delivery | peLvery | N° Food ltems Unit | Quantity || CATEOF
First Tuesday after 15
1st Delivery 1 Nutribun, at least 60g/piece pack 2,876 ‘ c:l;a {:‘dea;JgZﬁ ut;:grr\(:ecellpt
1 1 (NTP)
1
; " ; Tuesday 2 weeks after the
'l 2nd Delivery 1 Nutribun, at least 60g/piece pack 1,438 | "
2 ‘ 1st Delivery
i
' |
3rd Delivery | Purok Acacia 1, 1 Nutribun, at least 60g/piece pack 2,876 1 Tuesdag' n?:l \gzztz;ﬁer g
Municipality of | Poblacion,
Malalag, Dava Evacuation
del Sur Center, Malalag,
Davao del Sur
4th Delivery 1 |Nutribun, at least 60g/piece pack 2876 || Tuesday2 g;?",‘::"‘" e
1
5th Delivery 1 |Nutribun, at least 60g/piece pack 1438 | Tueedny 2 "D":ﬁ\',‘::““ fhe
6th Delivery 1 |Nutribun, at least 60g/piece pack 2,876 T”"s"agtﬁ g::"l‘: r;‘“‘"
| TOTAL 14,380
Prepared by Not

LARAINE T. VILLAVER
ND IYSFP Unit Head

VBG/GDDC/L

bictav 06.28.24

GEM

;(/‘QA

Protective Services Division Chief




Department off Social Welfare and Development
Supplementary Feeding Program

Delivery Scheme - 14th Cycle Implementation
Province of Davao del Sur, 2nd District
LGU Delive: PLACE OF No QUANTITY/VOLUME OF FOOD ITEMS DATE OF
¥ DELIVERY : Food Items Unit | Quantity DELIVERY
w First Tuesday after 15
| ; ; ; | calendar days upon
| 1st Delivery 1 Nutribun, at least 60g/piece pack 2,400 receipt of the Notice to
‘ Proceed (NTP)
y ’ . Tuesday 2 weeks after
2nd Delivery 1 Nutribun, at least 60g/piece pack 1,200 the 1st Delivery
Muricipality i Barangay
unicipa ; Poblacion, ; < Tuesday 2 weeks after
Sulop, Davao 3rd Delivery Covered Court, 1 Nutribun, at least 60g/piece pack 2,400 the 2nd Delivery
del Sur Sulop, Davao
del Sur
" ; : Tuesday 2 weeks after
4th Delivery 1 Nutribun, at least 60g/piece pack 2,400 the 3rd Delivery
. . £ | Tuesday 2 weeks after
5th Delivery 1 Nutribun, at least 60g/piece pack 1,200 the 4th Delivery
. : i Tuesday 2 weeks after
6th Delivery 1 Nutribun, at least 60g/piece pack 2,400 ‘ the 5th Delivery
i TOT,
AL 12,000
Prepared by: Note

LA

o

NE T. VILLAVER

1)/SEP Unit Head

VBGIGDDCIHVI(&/G&V 06.28.24

mﬁ
D. DE CRUZ

jve Services Division Chief




Department of
Supplementary
Delivery Scheme - 14th Cycle Implementation

Province of Da

Social Welfare and Development
Feeding Program

yao del Sur, 2nd District

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS
LGU live No. A F DELIVERY
elvery DELIVERY % Food Items Unit Quantity DATED
First Monday after 15
. " calendar days upon
1st Delivery 1 Nutribun, at least 60g/piece pack 2,600 receipt of the Notice to
Proceed (NTP)
2nd Delivery 1 Nutribun, at least 60g/piece pack 1,300 Monda)11821 vl;::\il(:;ﬂer the
3rd Delivery 1 [Nutribun, at least 60g/piece pack 2600 | M°""ag n"(’j"[”)ﬁ'\‘;;“"’ i
Municipality of Public Terminal,
Kiblawan, Davao Kiblawan, Davao
del Sur del Sur
4th Delivery 1 |Nutribun, at least 60g/piece pack 2,600 M°""a‘3’rf’ ‘g:ﬁ';:;“’ e
5th Delivery 1 Nutribun, at least 60g/piece pack 1,300 Mondazuzw vl;::l‘::;fter the
6th Delivery 1 Nutribun, at least 60g/piece pack 2,600 Mondaéti vs::l‘::;ﬂer the
TOTAL 13,000
Prepared by: Notedrby:
A} ‘A “
LA . VILLAVER GEMMA D. DEL CRUZ
ND NISEP Unit Head Protective Services Division Chief
VBG/GDDCILTV/&IWV 06.28.24




Department of Social Welfare and Development
Supplementa ; Feeding Program

Delivery Scheme - 14th Cycle Implementation
Province of Davao del Sur, 2nd District

T. VILLAVER
P Unit Head

VBG/GDDC/LTV/afo/ctav 06.28.24

CRUZ

Protectife Services Division Chief

L PLACE OF QUANTITY/VOLUME OF FOOD ITEMS
. : - OF DELIVERY
Ly i ik DELIVERY B Food Items Unit Quantity BATE
First Monday after 15
1st Delivery 1 |Nutribun, at least 60g/piece pack 3,600 reﬁ;’;ﬁ’ﬂf:ﬁo‘:gg"m
Proceed (NTP)
2nd Delivery 1 [Nutribun, at least 60g/piece pack 1800 | Monday sztg::‘;:;”"' the
| | 3rd Delivery 1 |Nutribun, at least 60g/piece pack 3,600 ‘ M°"da§n2d"[')‘:"l’i"‘; ;“9’ the
Municipality of Poblacion
Hagonoy, Davo Gym, Hagonoy,
D
Get Suk 4th Delivery B/l S 1 Nutribun, at least 60g/piece pack 3,600 Mondagrﬁ \g?:il‘:z;ﬁer B
5th Delivery 1 [Nutribun, at least 60g/piece pack 1,800 M°"daztf‘ ‘gzﬁ';: ;ﬂe’ the
| |
| | ethDelivery 1 |Nutribun, at least 60g/piece pack 3600 | | Monday2 gz:tz;ﬂef the
TOTAL veaial
1
Prepared by ‘




Department of Social Welfare and Development
Supplementary Feeding Program

Delivery Scheme - 14th Cycle Implementation
Province of Davao del Sur, 2nd District

LGU Delive PLACE OF No QUANTITY/VOLUME OF FOOD ITEMS DATE OF
i DELIVERY ’ Food ltems Unit Quantity DELIVERY
First Wednesday after
15 calendar days
1st Delivery 1 Nutribun, at least 60g/piece pack 5,916 upon receipt of the
Notice to Proceed
(NTP)
|
| : p i Wednesday 2 weeks
| 2nd Delivery 1 Nutribun, at least 60g/piece pack 2,958 after the 1t Delivery
s 5 ‘ Brgy. Zone 3,
MUS';':"?'_I:IZ Ff 3rd Delivery :.\: u':ti;éurpc;se 1 Nutribun, at least 60g/piece pack 5,916 Wednesduy 2 weekn
Davao del Slir a -R osact;ia or 4 after the 2nd Delivery
%
; i . Wednesday 2 weeks
4th Delivery 1 Nutribun, at least 60g/piece pack afterthe 3,_3‘; D:Ilivery
5916 |
; i ; Wednesday 2 weeks
5th Delivery 1 Nutribun, at least 60g/piece pack 2,958 after the 4th Delivery
. . " Wednesday 2 weeks
6th Delivery 1 Nutribun, at least 60g/piece pack 5,916 after the 5th Delivery
i TOTAL 29,580
[
|
Prepared Not y:
(4 -)EQ
LARAINE T. VILLAVER GEMMA D. D CRUZ -
ND IW/SFP Unit Head Protectjve Services Division Chief

VBG/GDDCILTV/&IC(&V 06.28.24




I | PLACE OF ok QUANTITY/VOLUME OF FOOD ITEMS [ FREQUENCY OF
I DELIVERY = Food ltems Unit qruantlty DELIVERY ‘
1st Deli MMSI\<ND Olgﬁce, 1 Enh d Nutrib t least 60 k ‘\4300 :x: ‘:vse:;::::yr
‘ st Delivery | Mon dayc(s), avao nhanced Nutribun, at least 60g pac h days upon receipt
e ©ro ‘ of Notice to
‘ MSWD Office, i Wednesday 2
2nd Delivery | Monkayo, Davao | 1 Enhanced Nutribun, at least 60g pack P,150 weeks after 1st
; de Oro delivery
Fi‘ MSWD Office, [ Wednesday 2
MUNICIRALITY | 3rd Delivery | Monkayo, Davao | 1 | Enhanced Nutribun, at least 60g pack 2,150 weeks after the
OF MONKAYO, de Oro ‘ 2nd delivery
DAVAO DE ORO MSWD Office, | Wednesday 2
4th Delivery | Monkayo, Davao | 1 Enhanced Nutribun, at least 60g pack h,300 weeks after the 3rd
de Oro | delivery
MSWD Office, Wednesday 2
5th Delivery | Monkayo, Davao | 1 Enhanced Nutribun, at least 60g pack JI.SOO weeks after the 4th
de Oro | delivery
MSWD Office, | Wednesday 2
6th Delivery | Monkayo, Davao | 1 Enhanced Nutribun, at least 60g pack )&,300 weeks after the 5th
de Oro ‘ delivery
I TOTAL 21,500
Prepared by: Not

LARAI
ND 11l 8FB Unit Head

VBGIGDDCILTVI&dﬁm 06.27.24

GDD/LTV/aro/dftm

I-VILLAVER

GEMMA D. ;QA CRUZ

Protective Services Division Chief




T. VILLAVER
P Unit Head

VBG/GDDCPLTVA&}MM 06.27.24

GDD/LTV/arofdftm

GEMMA/D. D!

éA CRUZ

Protective Services Division Chief

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
o pelivery | osuveer | ™ Food Items Unit | Ouantity | DELVERY
Montevista First Tuesday after
1st Delivery G'\;Irl::::::sg 1 Enhanced Nutribun, at least 60g pack 2,350 133:’";:::;3;3
Davao de Oro Notice to Proceed
[l Montevista
‘ i
2nd Delivery G"::":\'::ﬁ:n 1 | Enhanced Nutribun, at least 60g |  pack 14175 :::‘r";‘; :w"::':;
Davao de Oro
h::l::'ec\:: atla Tuesday 2 weeks
MUNICIPA}LITY 3rd Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 1,175 aﬂ:r 't.he 2nd
OF|| Davao de Oro onVeRY
MONTEVISTA, i
DAVAO DE ORO Manievista Tuesday 2 weeks
! . Municipal : A
4th Delivery Gymnasium 1 Enhanced Nutribun, at least 60g pack 2,350 after the 3rd
Davao de Oro e
“::S r:g.s;? Tuesday 2 weeks
5th Delivery Gymnasr:um 1 Enhanced Nutribun, at least 60g pack 2,350 after the 4th
Davao de Oro delivery
h::‘?r:iec\insatla Tuesday 2 weeks
6th Delivery Gymnas‘:um 1 Enhanced Nutribun, at least 60g pack 2,350 after the 5th
I Davao de Oro delivery
I TOTAL 11,750
Prepared by:




Department of Social Welfare and Development, Field Office XI
14th Cycld - Supplementary Feeding Program

Province cf Davao de Oro, District 1

Delivery Scheme

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delive! NO.
- DELIVERY Food Items Unit Quantity DELIVERY
Mandalihan First Wednesday
Covered Court, . ol after 15 calendar
1st Delivery Polilacion 1 Enhanced Nutribun, at least 60g pack 3,040 days upon receipt
Maragusan of Notice to
CMan::IIct;an " Wednesday 2
2nd Delivery O;ZLlacio%u . 3 | Enhanced Nutribun, at least 60g pack ,520 weeks after 1st
Maragusan delivery
Mandalihan
Covered ICourt Wednssdey 2
MUNICIPALIT | 3rd Delivery Poblacion 11 Enhanced Nutribun, at least 60g pack ,520 weeks after the
Y OF Maragusan 2nd delivery
MARAGUSAN, .
DAVAO|DE Cg’\'li’::j'g‘zz ; Wednesday 2
ORO 4th Delivery Poblaciori ! 1 Enhanced Nutribun, at least 60g pack 3,040 weeks after the 3rd
Maragusan delivery
Mandalihan
Covered Court, Wednisusiay 2
5th Delivery Poblacion ! 1 Enhanced Nutribun, at least 60g pack 3,040 weeks after the 4th
| Maragusan detiveny
Mandalihan
6 ; Covered Court, . Wednesday 2
th Delivery Pablacisi 1 Enhanced Nutribun, at least 60g pack 3,040 weeks after the 5th
‘ Maragusan delivery
| TOTAL 15,200 |
Prepared|by: Noted Ry:
i 1
LAl T. VILLAVER GEMMA pD. DELA CRUZ
ND Ifl/ $FP Unit Head Protective Services Division Chief
VBG/GDDCJLW/XS'/dﬂm 06.27.24

GDD/LTV/aroldftm




Province of Davao de Oro, District 1
Delivery Scheme

Department of Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program

Prepared |by:

PLACE OF NO QUANTITY/VOLUME OF FOOD I'I’EMS b FREQUENCY OF
DELIVERY 2 Food Items Unit Qu DELIVERY
‘ First d
MSWD Offe, M=
1st Delivery | Compostela, 1 Enhanced Nutribun, at least 60g pack t*,040 on receipt of
Davao de Oro up p
| Notice to Proceed
MSWD Office, [ Monday 2 weeks
2nd Delivery| Compostela, 1 Enhanced Nutribun, at least 60g pack i,ozo after the first
Davao de Oro | delivery
MSWD Office, Monday 2 weeks
3rd Delivery | Compostela, 1 Enhanced Nutribun, at least 60g pack 2,020 after the 2nd
Davao de Oro delivery
MSWD Office, \ Monday 2 weeks
4th Delivery | Compostela, 1 Enhanced Nutribun, at least 60g pack 4,040 after the 3rd
Davao de Oro | delivery
MSWD Office, [ Monday 2 weeks
5th Delivery |  Compostela, 1 Enhanced Nutribun, at least 60g pack #,040 after the 4th
Davao de Oro _delivery
MSWD Office, Monday 2 weeks
6th Delivery Compostela, 1 Enhanced Nutribun, at least 60g pack ,040 after the 5th
Davao de Oro | delivery
TOTAL 20,200 ~‘
|
|
Noted by:

VBG/GDDG/LTV/dro/dftm 06.27.24

GDD/LTV/aro/dftm

L)
GEMMA D. D CRUZ

Protectiye Services Division Chief




Department of Social Welfare and Development, Field Office XI
14th Cycle 1 Supplementary Feeding Program
Province of|Davao de Oro, District 1

Delivery Scheme

‘ PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delive NO.
| i DELIVERY Food ltems Unit Quantity DELIVERY
Municipal First Wednesday
. Covered court, . ‘ after 15 calendar
1st Delivery Municipal 1 Enhanced Nutribun, at least 60g pack 4,400 days upon receipt
Compound of Notice to
| Municipal Wednesday 2
f 2nd Delivery| Covered court, 1 Enhanced Nutribun, at least 60g pack 2,200 weeks after 1st
‘ Municipal delivery
MUNICIP*LIT Municipal Wednesday 2
Y OF 3rd Delivery | Covered court, | 4 Enhanced Nutribun, at least 60g pack 2,200 weeks after the
NABUNTQRA Municipal 2nd delivery
0o nd
N, D(A)\éﬁ pE Municipal Wednesday 2
| 4th Delivery | Covered court, 1 Enhanced Nutribun, at least 60g pack 4,400 weeks after the 3rd
‘; Municipal | delivery
i Municipal ' Wednesday 2
1 5th Delivery | Covered court, 1 Enhanced Nutribun, at least 60g pack 4L400 weeks after the 4th
Municipal | delivery
Municipal ‘ Wednesday 2
6th Delivery | Covered court, | 1 Enhanced Nutribun, at least 60g pack 4,400 weeks after the 5th
Municipal | delivery
| TOTAL 22,000
Prepared +y: Noteghby:

A

ND I S

|

VBG/GDDCILTV/

GDD/LTV/aroldftm

T. VILLAVER
Unit Head

dftm 06.27.24

n

GEMMA D. DELA CRUZ
Protective Services Division Chief




Department of Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program
Province of Davao de Oro, District 1

Delivery Scheme
| PLACE OF QUANTITY/VOLUME OF FOOD ITEMS I FREQUENCY OF
LGU Delivery NO.
f DELIVERY Food ltems Unit | Quantity DELIVERY
| T
Freedom Stage, | F:? ;::::;yd:f;:r
1st Delivery | New Bataan, 1 Enhanced Nutribun, at least 60g pack 2,098 ipt of
Davao de Oro ‘ g ot
Notice to Proceed
Freedom Stage, ( Monday 2 weeks
2nd Delivery| New Bataan, 1 Enhanced Nutribun, at least 60g pack 1,049 after the first
Davao de Oro w delivery
MUNICIPALIT Freedom Stage, ‘ Monday 2 weeks
Y OF NEW | 3rd Delivery | New Bataan, 1 Enhanced Nutribun, at least 60g pack 1,049 after the 2nd
BATAAN, Davao de Oro ‘ delivery
DA\é;O PE Freedom Stage, Monday 2 weeks
4th Delivery | New Bataan, 1 Enhanced Nutribun, at least 60g pack 2,098 after the 3rd
Davao de Oro | delivery
Freedom Stage, [ Monday 2 weeks
‘ 5th Delivery | New Bataan, 1 Enhanced Nutribun, at least 60g pack ?.098 after the 4th
; Davao de Oro | _delivery
Freedom Stage, Monday 2 weeks
6th Delivery | New Bataan, 1 Enhanced Nutribun, at least 60g pack 2,098 after the 5th
Davao de Oro j delivery
| TOTAL 10,490
|
Not “
GEMMA D. D@A CRUZ \
Prot e Services Division Chief |

VBG/GDDC/LTV/gfp/dftm 06.27.24

GDD/LTV/aro/dftm




Department of Social Welfare and Development

14th Cycle Supple

ntary Feeding Program

\
\
Province of Davao de Oro “
Delivery scheme ‘
\
LGU Delive PLACE OF No. QUANTITY/VOLUME OF FOOD ITEMS TL FREQUENCY OF
"y DELIVERY ' Food ltems Unit laty DELIVERY
| .
Municipal ) ‘ First Monday after 15
o Enhanced Nutribun, at least calendar days upon
| 1stDelivery | GymMabini, | 1 | 0t " pack 2,600 reooiptoF Nolie
g/p \
Davao de Oro ‘ Proceed (NTP)
' T
I Municipal i Monday
2nd Delivery | Gym Mabini, | 1 Eggf;’i‘:f: NutHour, stioest pack 1,300 | (Two weeks after
Davao de Oro ‘ the First Delivery
i
| R Enhanced Nutribun, at least “ (TwoN\L?:edlfsyafter
1“ 3rd Delivery D?(zr:oh:;bg:'o 1 60g/piece pack ‘\2,600 e Bacond
Municipality of | | Delivery
Mabini, Davao de |
ore M | | Mond
unicipal . \ onday
4th Delivery | Gym Mabini, 1 gggf?::: Rarbin; st least pack /2,600 (Two weeks after
Davao de Oro P ‘\ the Third Delivery
|
T
Municipal . | Monday
5th Delivery | Gym Mabini, | 1 Eghf?:ceg s s, et pack 11,300 (Two weeks after
Davao de Oro a'p “ the Fourth Delivery
|
+
Municipal " Monday
6th Delivery | Gym Mabini, gghf’i‘:gg Nutribun. sl faast pack 2,600 | (Two weeks after
Davao de Oro a’p the Fourth Delivery
Prepared by: “
' \
\




Department of Social Welfare and Development

14th Cycle Supplementary Feeding Program
Province of Davag de Oro

Delivery scheme |
J

i
1
|

LGU Delive PLACE OF No QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
™Y | DELIVERY ' Food Items Unit aty DELIVERY
. First Monday after 15
1st Deli GMunhIAc ";’a.l. 1 Enhanced Nutribun, at least k 2600 calendar days upon
SLRelvery ym:ami, 60g/piece pac . receipt of Notice to
D g/p
avao de Oro Proceed (NTP)
Municipal ; Monday
2nd Delivery | Gym Mabini, | 1 Egg;)’i‘:fg NG, Stlsast pack 1,300 | (Two weeks after
Davao de Oro the First Delivery
;
il Munipel Enhanced Nutribun, at least (Twohc:)en::syafter
| 3rd Delivery DGa)c:ol\z:bg:a 1 60g/piece pack 2,600 the Sscond
Municipality of Delivery
Mabini, Davao de
e | Municipal Mond
unicipa . onday
4th Delivery | Gym Mabini, 1 E(r)‘;/i?::: Rutriium, atleast pack 2,600 (Two weeks after
Davao de Oro the Third Delivery
Municipal : Monday
5th Delivery | Gym Mabini, 1 gggz:::s Nutiibin, 4t fsast pack 1,300 (Two weeks after
Davao de Oro the Fourth Delivery
Municipal : Monday
6th Delivery | Gym Mabini, 1 Eg;;::g: Nutribon, st least pack 2,600 (Two weeks after
Davao de Oro the Fourth Delivery
Prepared by: Not

h §

FPMO Hea

d

o

LARAINE T. VILiVER, RMD
ND Il e

VBG/GDD/LW/&‘/BMC

GEM

»

D. DELA CRUZ, RSW

PSD -'Chief




Department of Social Welfare and Development
14th Cycle Supplementary Feeding Program

Province of Davag de Oro
Delivery scheme |

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS ! FREQUENCY OF
Lau Delivery | peLivery | N Food Items unit | | aty DELIVERY
Brgy. First Monday after 15
: Concepcion Enhanced Nutribun, at least calendar days upon
1st Delivery Gym, Maco, L 60g/piece pack pHasicy receipt of Notice to
Davao de Oro * Proceed (NTP)
Brgy.
: i ‘ Monday
2nd Delivery go;ce’&ogg 1 Eg hf?::: UL ONG, St nast pack 3,199.00 (Two weeks after
s oty syl 9'p the First Delivery
Brgy Monday
. Concepcion Enhanced Nutribun, at least (Two weeks after
3rd Delivery | &vm Maco, | 1 |60gipiece pack |} 116,508.00 the Second
Municipality o Davao de Oro Delivery
Maco,
Davao de Oro Brgy. -
. . onday
4th Delivery go;cehﬁg?: 1 ggh/ar'\ec:: Rlutribur, 8t Jeast pack 6,398.00 (Two weeks after
Bare dis s o'p the Third Delivery
Brgy.
: i Monday
5th Delivery | Concehoion | 4 |Enhanced Nutribun, at least pack | 3,199.00 | (Two weeks after
Da)\//ac; de Or'o a'p the Fourth Delivery
Brgy.
’ : Monday
6th Delivery g;::‘ceh[ﬂ):g\ 1 E(r)‘g/ap?:;? Nutribun, at least pack 6,398.00 (Two weeks after

Davao de Oro

the Fourth Delivery

Prepared by:

» il

1

LA E T. VILAVER, RMD

ND 1lf/ §FPMO Head

VBG/GDD/LTV/&%NC

Note

0,
GEMMA D. DELA CRUZ, RSW
PSD - Chief




Department of Sacial Welfare and Development ‘
14th Cycle Supplementary Feeding Program \
Province of Davao de Oro “
Delivery scheme \
|
PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
Lau Delivery | peLivery | No- Food Items unit [ aty DELIVERY
. First Tuesday after 15
1st Deli I:A_'ulltlb-l:ﬂurpots)e 1 Enhanced Nutribun, at least K 1.956.00 calendar days upon
St Dellvery all, Mawab, 60g/piece Pac I = : receipt of Notice to
Davao de Oro Proceed (NTP)
|
Xt } Tuesday
ulti-Furpose ; ‘ (Two weeks after
; Enhanced Nutribun, at least
2nd Delivery | Hall, Mawab, 1 . ’ pack 978.00 the First Delive
Davao de Oro G0g/piece o
. Tuesday
Multi-Purpose
3rd Delivery | Hall, Mawab, 1 Enhar)ced Nutribun, at least pack 1,956.00 (Two weeks after
‘ 60g/piece the Second
Davao de Oro :
Municipality Delivery
Mawab, | |
Davao de O T \' hoss
ulti-Purpose . \ uesday
4th Delivery | Hall, Mawab, | 1 5337'.‘233 Nutribun, st least pack | 1,956.00 | (Two weeks after
Davao de Oro P ‘ the Third Delivery
Multi-Purpose ; Tuesday
5th Delivery | Hall, Mawab, | 1 ggh/a'i‘::g B, atleast pack 978.00 | (Two weeks after
Davao de Oro 9P the Fourth Delivery
Multi-Purpose . Tuesday
6th Delivery | Hall, Mawab, | 1 gghf?:ceg Nutribun, at least pack | 1,956.00 | (Twoweeks after
Davao de Oro 9'p the Fourth Delivery
Prepared by:




Department of Stifl Welfare and Development

14th Cycle Suppl
Province of Davap de Oro
Delivery scheme |

entary Feeding Program

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGy Delivery | peLivery | No- Food ltems Unit aty DELIVERY
Municipal First Tuesday after
: 15 calendar days
1st Delivery Paﬁmén 1 gg h/a?ec:: Nutribun, at least pack | 3,300.00 upon receipt of
Bavic da dro a’p Notice to Proceed
(NTP)
Municipal ‘ 0 Tuesr.:(ay .
) Gym, Enhanced Nutribun, at least ‘ Wo weeks after
|| 2nd Delivery Pant{:kan, 1 | 6og/piece pack 1,650.00 | the First Delivery)
[ Davao de Oro
I
|
‘ Municipal Tuesday
: Gym, Enhanced Nutribun, at least (Two weeks after
- prY Detiveny Pantukan, L 60g/piece s ‘ RS0 the Second
Municipality of Davao de Oro Delivery
Pantukan,
Davao de O !
Municipal
g ‘ Tuesday
4th Delivery Paﬁt{: r:én 1 gg hla?::: Nutribun, at least pack ‘ 3,300.00 (Two weeks after
Davao de Oro a'p “ the Third Delivery
Municipal
. Tuesday
5th Delivery Paﬁzjr:,an 1 gghf’i‘:‘;: Nubiun; ot least pack 1,650.00 | (Two weeks after
Davao de dro aip the Fourth Delivery
Municipal
: Tuesday
6th Delivery Paft{":;n 1 gghf?::: RTIouN, @t least pack | 3,300.00 | (Two weeks after
Davas de Oro o'p the Fifth Delivery

Prepared by:

(e

LARAINE T. VILAVER, RMD

ND Il {S PMb Head

VBG/GDD/LTV/é&emc

|

QCRUZ, RSW




o
\

Department

Social Welfare and Development, Field Office XI
14th Cycle - Supplementary Feeding Program

Province of Davao Occidental
Delivery Schéme
1:
| PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU ||| Delivi NO.
{ ! Y | DELIVERY Food ltems Unit Quantity DELIVERY
T
I | First Tuesday after 15
Municipality "
\ 1st Kinanga Gym, 4 y calendar days upon
M::::I’r‘r o | Delivery | Don Marcelino L Nutribun, at least 60g/piece] ~pack 3,000 ‘ receipt of Notice to
| Proceed (NTP)
Municipality "
ofDon || j20d | Kinanga Gym, | 4 \Nutribun, at least 60g/piece| pack 3,000 F“‘es‘:ayt 2 ";’.‘e"s e b
Marcelino v ‘ st delivery
Municipality 1 =
of Don De:l’l:;je gzx;g:::m‘; 1 Nutribun, at least 60g/piece| pack 1,500 rl‘uesgi% 3‘“:::(5 o il
Marcelino v ‘ - ry
I
|
Municipality
4th Kinanga Gym, , . uesday 2 weeks after
od Don 4 1 Nutribun, at least 60g/piece| pack 3,000 T
Marcelino Delivery | Don Marcelino | 3rd delivery
I
[
Municipality || ; .
5th Kinanga Gym, . . Tuesday 2 weeks after
of Do.n Delivery | Don Marcelino 1 Nutribun, at least 60g/piece| pack 3,000 4th delivery
Marcelino ||
| |
\
\
Municipality § gy, | Kinan JI'
ga Gym, . i uesday 2 weeks after
of Don Delivery |Don Marcelino 1 Nutribun, at least 60g/piece{ pack 1,500 ‘ 5th delivery
Marcelino | ;
ﬁ TOTAL | 15,000.00 | |
i |
Prepared by: | Noted by: ‘
Il i
GEMMAD.D CRUZ ‘

VBG/GDDC/LTV/arg |

Protective Services Division 'F:hief




14th Cycle - Supp
Province of Davap‘ Occidental

Delivery Scheme | |
|

mentary Feeding Program

Department of Soﬂal Welfare and Déve!opment, Field Office XI

ND Ifi/ $FP Unit,lrlead

VBG/GDDCATV/aro 0&26.24

f PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LOY e Beuvery | MO e ot | Gt DELIVERY
|
; | | First Wednesday after 15
Municipality 1st Kinanga Gym, ’ : calendar days upon
of Malita | Dglivery | Don Marcelino 1 PGETRUD; AL lese Sdgees e 438% receipt of Notice to
‘ Proceed (NTP)
r
i
[l
| | Wednesday 2 k
Municipality 2nd Kinanga Gym, : . J ednesday 2 weeks
of Malita DLlivery Don Marcelino 1 Nutribun, at least 60g/piece pack 43 ‘6 after 1st delivery
{ ‘
| |
| 1 |
Municipality 3rd Kinanga Gym, ; . L Wednesday 2 weeks
of Malita | Delivery | Don Marcelino ' Nutribun, at least 60g/piece ik 219 after 2nd delivery
i
Municipality 4th Kinanga Gym, . . é Wednesday 2 weeks
of Malita | Delivery | Don Marcelino 1 Nutribun, at least 60g/piece pack 4,386 after 3rd delivery
|
Municipality 5th Kinanga Gym, . . 43 Wednesday 2 weeks
of Malita | Delivery | Don Marcelino| |  |Nutribun, atleast 60g/piece |  pack 4.386| " atter 4th delivery
! ‘
\
Municipality 6th Kinanga Gym, . . L Wednesday 2 weeks
of Malita | Delivery | Don Marcelino L Rlutnbon, at st S0g/plece pack 2193 after 5th delivery
TOTAL 21 ,930.@0
Prepared by: Noted by: ‘

GEMMA D.ﬁA CRUZ

Protective Services Division Chief




Department of Soci .I Welfare and Development, Fieﬂ:’Oﬂice Xi

14th Cycle - Supple
Province of Davao
Delivery Scheme

entary Feeding Program
Jcci dental

T

PLACE OF QUANTITY/VOLUME OF FOOD ITEMS FREQUENCY OF
LGU Delivery DELIVERY NO.
Food ltems Unit Quantity DELIVERY
fFirst Tuesday after 15
Municipality ?st Kinanga Gym, ’ : | calendar days upon
of Sta Maria | Delivery | Don Marcelino L oiricun, o teest. iig/poece Sl s | receipt of Notice to
Il Proceed (NTP)
Municipality d Kinanga Gym, . . uesday 2 weeks after
of Sta Maria | Delivery | Don Marcelino s Nutribun, at least G0g/piece pacic Bi254 1st delivery
J
r
|
J
Municipality 3rd Kinanga Gym, : z iTuesday 2 weeks after
of Sta Maria D#Iivery Don Marcelino L Nutribun, st least 60g/piece pack 1,632 1 2nd delivery
i
|
|
|
|
Municipality 4th Kinanga Gym, : ’ |Tuesday 2 weeks after
of Sta Maria +livery Don Marcelino 1 Nutribun, at least 60g/piece pack 3,264 J 3rd delivery
|
|
I
Municipality | 5th Kinanga Gym, ; i Tuesday 2 weeks after
of Sta Maria | Delivery |Don Marcelino L Nutribun, at least 60g/piece pack 3284 4th delivery
i
Municipality ‘ 6th Kinanga Gym, ; ; Tuesday 2 weeks after
of Sta Maria |be|lvery Don Marcelino 1 Nutribun, at least 60g/piece e b 5th delivery
1 TOTAL 16,320.00
Prepared by: ] Noted by:

LA

E T. VILLAVER

ND IiJ/ BFP Unit Head

VBG/GDDCATV/aro

2624

GEMMA D. m CRUZ

Protective Services Division Chief




Section VII. Technical Specifications
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TECHNICAL SPECIFICATIONS

Supply and Delivery of Nutribun for the 14th Cycle Implementation of the Supplementary Feeding

Program of DSWD Field Office XI

ITEM

SPECIFICATIONS

Bidders must state here either
“Comply” or “Not Comply”
against each of the individual
parameters of each Specification stating
the corresponding performance
parameter of the equipment offered.

Texture is softer, weighs 60 grams, individually wrapped and properly packed in
transparent propylene cellophane (2mil), 100-150 calories, clean: free from foreign
matter and moist (free from molds), with food label, 5-7 days shelf life, no foul
odor, no after taste, DOST-FNRI Certified

Delivery shall be conducted on the dates indicated in the Delivery Schedule from
8:00am to 10:00am (the delivery will resume on the next working day if the dates
will fall on a holiday)

Any delivery based on the schedule of requirements with lacking item(s) or not
compliant item(s) will result in the non-acceptance of the whole delivery scheduled
on that day. Any delivery or replacement delivered after 10:00am of the scheduled
day will be automatically counted as one (1) day delayed delivery.

The Bidder must have a Storage Facility/Warehouse within Mindanao with a
corresponding business permit if owned or existing contract if being rented by the
Bidder (Contract of the rent must not expire within one (1) year from the notice to
proceed). This document shall be a part of the Post Qualification requirement.

The Bidder must have Trucks (e.g van trucks,10 wheeler trucks, etc.) with
corresponding permits to prove ownership or existing contract if being rented by the
Bidder (Contract of the rent must not expire within 1 year from the notice of
proceed). During the conduct of the post qualification the bidder is required to
submit a statement of vehicles/equipment to be used for the project duly signed by
the bidder’s authorized representative.

Name of Company
Address:
Tel. NO.:

Name & Signature of Bidder or Fax No.:

Authorized Representative




BILL OF QUANTITIES

Supply and Delivery of Nutribun for the 14th Cycle Implementation of the Supplementary Feeding Program of DSWD Field
Office XI

Entity: ~DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT, FIELD OFFICE XI, DAVAO CITY

Transportation Sales and

and Insurance | other taxes incc;’::stfal TOTAL UNIT TOTAL PRICE
Country Unit price EXW and all other payable if . . PRICE PER DELIVERED FINAL
It PARTICULAR/DESCRIPTIONS UANTITY
o of origin Q UNIT per item cost incidental | contract is ;erv;icc:sl;;ef UNIT DESTINATION
to delivery, per | awarded per :::r item (col 6+7+8+9) ((col 10) * (col 4))

item item

1 Nutribun (60g/piece) 1,159,700 packs

TOTAL PRICE (Item No. 1, including taxes):

TOTAL PRICE (IN WORDS):

Name of Company Address:
Tel. No.:
Name and Signature of Bidder Fax No.:

or Authorized Representative



APPENDIX “1”

Bid Form for the Procurement of Goods
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No.: 24-07-PB022

To: Department of Social Welfare and Development Field Office XI, corner Damazo Suazo
Street Magsaysay Avenue, Davao City

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or
Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, offer to [supply/deliver/perform] [description of the Goods] in conformity with the said
PBDs for the sum of [total Bid amount in words and figures] or the total calculated bid price, as
evaluated and corrected for computational errors, and other bid modifications in accordance with the
Price Schedules attached herewith and made part of this Bid. The total bid price includes the cost of all
taxes, such as, but not limited to: /specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income
tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein or in the Price
Schedules,

If our Bid is accepted, we undertake:

a. to deliver the goods in accordance with the delivery schedule specified in the Schedule of
Requirements of the Philippine Bidding Documents (PBDs);

b. to provide a performance security in the form, amounts, and within the times prescribed in the
PBDs;

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain binding upon us
at any time before the expiration of that period.

[Insert this paragraph if Foreign-Assisted Project with the Development Partner:
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to
contract execution if we are awarded the contract, are listed below:

Name and address Amount and Purpose of
of agent Currency Commission or gratuity

(if none, state “None”) /

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you may
receive.

We certify/confirm that we comply with the eligibility requirements pursuant to the PBDs.



The undersigned is authorized to submit the bid on behalf of /name of the bidder] as evidenced by
the attached [state the written authority].

We acknowledge that failure to sign each and every page of this Bid Form, including the attached
Schedule of Prices, shall be a ground for the rejection of our bid.

Name:

Legal capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:




ChecKklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A”’ Documents

Legal Documents

[] @

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)
in accordance with Section 8.5.2 of the IRR;

Technical Documents

|:| (b) Statement of the prospective bidder of all its ongoing government and private

[1®

[](©

[]®)

[]®

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided for in Sections
23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184, within the
relevant period as provided in the Bidding Documents; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_Original copy of
Notarized Bid Securing Declaration; and

Conformity with the Technical Specifications, which may include
production/delivery schedule, manpower requirements, and/or after-
sales/parts, if applicable; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(10

[] &

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) or A committed Line of Credit from a Universal or Commercial
Bank in lieu of its NFCC computation.

Class “B” Documents
If applicable, a duly signed joint venture agreement (JVA) in case the joint
venture is already in existence or_duly notarized statements from all the

potential joint venture partners stating that they will enter into and abide by
the provisions of the JVA in the instance that the bid is successful.

32



II. FINANCIAL COMPONENT ENVELOPE
[ ] )  Original of duly signed and accomplished Financial Bid Form; and

|:| (m) Original of duly signed and accomplished Price Schedule(s).

Other documentary requirements under RA No. 9184 (as applicable)

[ ] ) [For foreign bidders claiming by reason of their country’s extension of
reciprocal rights to Filipinos] Certification from the relevant government
office of their country stating that Filipinos are allowed to participate in
government procurement activities for the same item or product.

[ ] (o) Certification from the DTI if the Bidder claims preference as a Domestic
Bidder or Domestic Entity.

Republic of the Philippines

g0

Government Procurement Policy Board
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